English AUP Summary For July 1, 2012 thru June 30, 2013 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. [ITEM DESCRIPTION QUANTITY | UNITS |UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 1,703.00 CDAY $306.96 $522,748.12
0001.08 BARRICADE, TYPE II 2,358,415.00|BDAY $0.50 $1,179,207.50
0001.10 BARRICADE, TYPE Il 364,962.00 BDAY $1.46 $531,977.59
0001.75 TEMPORARY SIGN DAY 100,705.00 EACH $2.17 $218,816.39
0001.90 SIGN DAY 1,546,638.00 EACH $0.63 $971,493.33
0001.99 CONTRACTOR FURNISHED SIGN DAY 134,137.00 EACH $0.74 $99,187.88
0002.27 REMOVABLE WET REFLECTIVE TAPE 20,300.00|LF $2.04 $41,412.00
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 576,531.00|LF $0.34 $193,141.30
0002.30 PAVEMENT MARKING REMOVAL 822,824.00|LF $0.23 $185,370.15
0002.31 TEMPORARY PAVEMENT MARKING 399.00|LF $1.90 $758.10
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 896,487.00|LF $0.27 $243,853.88
0002.45 TEMPORARY BROKEN LINES 4,750.00|STA $14.77 $70,137.25
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 546,539.00|LF $0.22 $119,079.46
0002.55 OVERLAY BROKEN LINES 80,783.75|STA $7.79 $628,984.62
0002.60 OVERLAY SOLID LINES 160,986.50 STA $8.02 $1,290,354.53
0002.73 PERMANENT PAVEMENT MARKING 150.00|LF $10.00 $1,500.00
0002.74 PERMANENT PAVEMENT MARKING 11,158,455.00|LF $0.88 $9,796,548.34
0002.75 PERMANENT PAVEMENT MARKING 186,285.00| LF $2.92 $544,610.00
0002.76 PERMANENT PAVEMENT MARKING, PAINT 3,754,075.60|LF $0.12 $449,584.17
0002.84 TUBULAR POST CURB SYSTEM 8,200.00|LF $10.20 $83,640.00
0002.85 TUBULAR POST 1,325.00|[EACH $21.68 $28,724.00
0002.87 CHANNELIZING BLOCK 2,084.00 EACH $15.79 $32,914.60
0002.88 GROUND SLEEVE 2.00|[EACH $200.00 $400.00
0002.97 FLASHING ARROW PANEL 11,538.00 DAY $82.68 $953,967.94
0003.06 CHANGEABLE MESSAGE SIGN 43.00 DAY $209.19 $8,995.00
0003.10 FLAGGING 11,414.00 DAY $297.54 $3,396,093.97
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 3,607.00 DAY $419.35 $1,512,610.12
0003.47 REMOVE CONCRETE PROTECTION BARRIER 90.00|LF $40.00 $3,600.00
0003.49 REMOVE CONCRETE PROTECTION BARRIER 138.00|LF $5.00 $690.00
0003.50 CONCRETE PROTECTION BARRIER 45,179.00|LF $18.37 $829,753.52
0003.51 INSTALL CONCRETE PROTECTION BARRIER 387.50|LF $11.00 $4,262.50
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 48,317.00|LF $5.69 $275,117.43
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 42.00 EACH $1,036.64 $43,538.82
0003.58 INERTIAL BARRIER SYSTEM 58.00 EACH $1,365.03 $79,171.66
0003.64 REPLACEMENT MODULE 149.00 EACH $101.95 $15,190.13
0003.70 TEMPORARY RUMBLE STRIP 178.00 EACH $381.60 $67,924.44
0003.74 TEMPORARY TRAFFIC SIGNAL 33.00 EACH $11,347.94 $374,481.99
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0003.75 TEMPORARY TRAFFIC SIGNAL 16.00|EACH $11,082.61 $177,321.78
0003.95 TOWING 5.00lHOUR $150.00 $750.00
0005.10 TRAFFIC CONTROL MANAGEMENT 6,003.00 DAY $77.54 $465,473.64
0005.91 SANDBLASTING 621,011.00|SF $0.08 $48,988.64
0009.00 PERMANENT BARRICADE 4.00 EACH $1,400.00 $5,600.00
0010.04 FIELD OFFICE 50.00 EACH $2,456.15 $122,807.69
0020.00 TRAINING 52,000.00 HOUR $0.80 $41,600.00
0030.00 MOBILIZATION 67.00|LS $13,282.17 $889,905.06
0030.10 MOBILIZATION 105.00|LS $23,694.54 $2,487,926.48
0030.30 MOBILIZATION 43.00|LS $105,418.99 $4,533,016.51
0030.40 MOBILIZATION 90.00|LS $11,104.10 $999,369.38
0030.50 MOBILIZATION 23.00|LS $1,653.25 $38,024.86
0030.60 MOBILIZATION 112.00|LS $25,691.98 $2,877,501.68
0030.70 MOBILIZATION 51.00|LS $2,263.12 $115,419.23
0030.71 MOBILIZATION 3.00|LS $4,002.05 $12,006.14
0030.80 MOBILIZATION 64.00|LS $18,010.76 $1,152,688.62
0030.81 MOBILIZATION 10.00|LS $4,494.39 $44,943.91
0030.82 MOBILIZATION 1.00|LS $570.04 $570.04
0030.90 MOBILIZATION 89.00|LS $87,572.35 $7,793,939.14
1000.00 LARGE TREE REMOVAL 580.00 EACH $193.03 $111,956.15
1009.00 GENERAL CLEARING AND GRUBBING 95.00|LS $10,279.67 $976,568.83
1010.00 EXCAVATION 1,108,134.90|CY $3.26 $3,617,030.66
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 154,548.00|CY $6.97 $1,077,930.89
1010.10 EXCAVATION, BORROW 399,655.00/ CY $3.26 $1,303,367.26
1010.50 REMOVAL OF UNSUITABLE MATERIAL 2,042.00/CY $17.00 $34,708.00
1010.66 PERMEABLE SOIL 8.50/CY $108.05 $918.43
1011.00 WATER 20,442.60 MGAL $30.00 $613,278.00
1012.00 RIGHT-OF-WAY MARKERS 527.00 EACH $112.51 $59,291.59
1013.00 RESET RIGHT-OF-WAY MARKERS 3.00|[EACH $65.00 $195.00
1015.00 REMOVE RIGHT-OF-WAY MARKERS 22.00 EACH $10.00 $220.00
1016.00 RE-ESTABLISH PROPERTY CORNER 64.00 EACH $234.38 $15,000.00
1017.00 CONSTRUCTION STAKING AND SURVEYING 59.87 MILE/LS| $54,022.63 $432,181.00
1017.50 CONSTRUCTION STAKING AND SURVEYING 6.00|LS $17,065.43 $102,392.56
1020.01 DELINEATOR, TYPEI 1,162.00|EACH $15.49 $18,001.78
1020.02 DELINEATOR, TYPEII 570.00 EACH $16.20 $9,235.61
1020.03 DELINEATOR, TYPE Il 1,293.00|EACH $18.69 $24,164.87
1020.06 FLEXIBLE POST DELINEATOR 73.00 EACH $36.78 $2,685.00
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1020.20 INSTALL CHEVRONS 417.00|EACH $32.70 $13,637.33
1020.90 REMOVE AND RESET FLAGPOLE 1.00|EACH $696.00 $696.00
1021.00 REMOVE AND RESET DELINEATORS 10.00|EACH $29.00 $290.00
1021.10 REMOVE DELINEATOR UNITS 929.00 EACH $9.67 $8,985.75
1030.00 EARTHWORK MEASURED IN EMBANKMENT 993,362.00|CY $8.03 $7,974,034.06
1030.02 EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY) 35,843.00|CY $7.93 $284,273.65
1033.00 ROADWAY GRADING 90.64|STA $645.23 $58,480.82
1040.00 SLOPE PROTECTION 67,760.00|SY $0.33 $22,360.80
1040.06 SLOPE PROTECTION MULCH 68.00/ TON $208.00 $14,144.00
1041.00 SALVAGING AND PLACING TOPSOIL 1,031,746.00|SY $0.50 $514,153.67
1043.05 INFILTRATION CELL 71.00/CY $55.00 $3,905.00
1043.50 RIPRAP FILTER FABRIC 32,321.80|SY $3.06 $99,007.24
1043.61 GEOTEXTILE FABRIC 1,181.00|SY $1.57 $1,859.66
1090.00 ABANDON WELLS 4.00|EACH $1,050.00 $4,200.00
1090.01 ABANDON MANHOLE 4.00|[EACH $1,028.22 $4,112.86
1090.02 ABANDON INLET 2.00|EACH $200.00 $400.00
1090.03 ABANDON SEWER PIPE 1,274.00|LF $18.00 $22,932.00
1101.00 REMOVE PAVEMENT 659,906.73|SY $6.81 $4,495,184.43
1101.25 SAWING PAVEMENT 49,872.00|LF $4.10 $204,547.75
1102.00 REMOVE ASPHALT SURFACE 388,540.00|SY $3.78 $1,467,836.79
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 985.00|SY $9.47 $9,330.00
1103.00 REMOVE BRICK SURFACE 753.20|SY $6.05 $4,554.60
1103.01 REMOVE BRICK PAVER 3.00|SY $150.00 $450.00
1106.00 REMOVE DRIVEWAY 19,524.23|SY $5.66 $110,587.51
1107.00 REMOVE WALK 30,406.20|SY $6.11 $185,932.87
1107.01 REMOVE WALK 483.00|SY $6.00 $2,898.00
1108.00 REMOVE COMBINATION CURB AND GUTTER 25,591.60|LF $3.29 $84,177.00
1109.00 REMOVE CURB 17,970.00|LF $3.48 $62,517.77
1109.20 REMOVE CONCRETE BARRIER 478.00|LF $19.85 $9,488.30
1111.00 REMOVE FENCE 7,096.00|LF $1.15 $8,190.30
1113.00 REMOVE STEP 8.00|[EACH $319.25 $2,554.00
1114.10 REMOVE RETAINING WALL 792.00|LF $10.71 $8,483.05
1114.15 REMOVE RAILROAD TIE WALL 24.00/LF $9.20 $220.80
1116.00 REMOVE GUARD POST 3.00|EACH $300.00 $900.00
1116.02 REMOVE CABLE 5,000.00|LF $1.20 $6,000.00
1117.00 REMOVE MANHOLE 14.00 EACH $647.36 $9,063.00
1119.00 REMOVE INLET 94.00 EACH $440.54 $41,410.98
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1119.01 REMOVE GRATE INLET 12.00|EACH $300.33 $3,603.96
1119.05 REMOVE AREA INLET 12.00|EACH $440.00 $5,280.00
1119.50 REMOVE JUNCTION BOX 1.00|EACH $150.00 $150.00
1120.00 REMOVE DISCHARGE STRUCTURE 1.00|EACH $1,700.00 $1,700.00
1121.00 REMOVE CONCRETE FLUME 5.00|[EACH $480.00 $2,400.00
1121.10 REMOVE FLUME 38.00 EACH $659.42 $25,058.00
1121.20 REMOVE FLUME SPILLWAY 781.00|LF $10.00 $7,810.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 8,570.00|SY $5.90 $50,542.35
1122.30 REMOVE ISLAND NOSE 1.00|EACH $450.00 $450.00
1123.00 REMOVE CONCRETE DITCH LINER 132.00|SY $12.66 $1,671.46
1123.50 REMOVE CONCRETE FOUNDATION 3.00|[EACH $896.76 $2,690.28
1124.00 REMOVE BUILDING 2.00|EACH $1,085.70 $2,171.39
1124.01 REMOVE BUILDING 1.00|EACH $535.70 $535.70
1124.02 REMOVE BUILDING 1.00|EACH $2,678.47 $2,678.47
1124.03 REMOVE BUILDING 1.00|EACH $107.12 $107.12
1124.04 REMOVE BUILDING 1.00|EACH $10.71 $10.71
1124.05 REMOVE BUILDING 1.00|EACH $107.12 $107.12
1124.06 REMOVE BUILDING 1.00|EACH $107.12 $107.12
1124.07 REMOVE BUILDING 1.00|EACH $2,678.47 $2,678.47
1125.00 CLEAR TRACT 2.00|EACH $3,228.49 $6,456.97
1125.01 CLEAR TRACT 1.00|EACH $5,356.97 $5,356.97
1125.02 CLEAR TRACT 1.00|EACH $1,607.09 $1,607.09
1125.03 CLEAR TRACT 1.00|EACH $1,607.09 $1,607.09
1125.04 CLEAR TRACT 1.00|EACH $1,607.09 $1,607.09
1128.00 REMOVE SLAB 3.00|[EACH $157.67 $473.02
1133.05 REMOVE RAILROAD CROSSING 1.00|EACH $3,500.00 $3,500.00
1136.03 REMOVE 89.00 EACH $329.86 $29,357.44
1136.04 REMOVE 30.00 EACH $367.07 $11,012.00
1136.05 REMOVE 5.00|[EACH $475.80 $2,379.00
1136.06 REMOVE 5.00|EACH $572.63 $2,863.16
1136.07 REMOVE 11,483.00|LF $8.41 $96,628.18
1136.09 REMOVE 229.00|LF $8.00 $1,832.00
1136.10 REMOVE 1.00]LS $2,000.00 $2,000.00
1136.11 REMOVE 32.00|SY $17.65 $564.80
1136.14 REMOVE 8.00|[EACH $482.50 $3,860.00
1136.15 REMOVE 1,080.00 SF $5.20 $5,616.00
1137.51 REMOVE AND RESET 4.00 EACH $297.81 $1,191.25
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1137.52 REMOVE AND RESET 10.00|EACH $85.00 $850.00
1137.53 REMOVE AND RESET 117.00|SY $55.00 $6,435.00
1500.96 INSTALL 96" CORRUGATED METAL PIPE 95.50|LF $41.34 $3,947.97
1600.00 MONITORING INSTRUMENTATION 3.00|LS $30,012.59 $90,037.78
1700.42 42" DRIVEWAY CULVERT PIPE, TYPE 2, 5 148.00|LF $79.00 $11,692.00
1700.48 48" DRIVEWAY CULVERT PIPE, TYPE 2,5 84.00|LF $85.00 $7,140.00
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 692.00|LF $26.51 $18,348.00
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 3,659.00 LF $28.83 $105,491.58
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 300.00|LF $44.64 $13,392.72
1701.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 356.00|LF $55.88 $19,891.70
1702.24 24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 126.00|LF $30.95 $3,900.00
1702.30 30" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 44.00|LF $45.00 $1,980.00
1703.42 42" DRIVEWAY CULVERT PIPE, TYPE 2,34 OR 5 152.00|LF $54.11 $8,224.72
1703.54 54" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 76.00|LF $76.00 $5,776.00
1705.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 46.00|LF $38.00 $1,748.00
1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,34 OR5 40.00|LF $45.03 $1,801.20
1910.11 CONTRACTOR ACCESS ROAD 1.00]LS $2,394.50 $2,394.50
1910.16 CONSTRUCTION ENTRANCE 6.00|LS $3,051.83 $18,311.00
2001.00 GRAVEL SURFACE COURSE 5,957.00/CY $24.49 $145,864.70
2001.03 GRAVEL SURFACE COURSE 2,593.76| TON $21.28 $55,198.08
2009.10 GRAVEL EMBEDMENT 67.03|STA $201.34 $13,494.84
2009.20 GRAVEL EMBEDMENT 18,855.00|SY $1.67 $31,550.15
2009.51 CRUSHED ROCK EMBEDMENT 105.74|STA $346.29 $36,616.63
2009.52 CRUSHED ROCK EMBEDMENT 7,690.00|SY $1.02 $7,874.20
2010.00 CRUSHED ROCK SURFACE COURSE 3,212.00/CY $46.17 $148,293.70
2010.03 CRUSHED ROCK SURFACE COURSE 12,281.50/ TON $31.37 $385,216.02
2010.08 CRUSHED ROCK SURFACE COURSE 640.00 TON $23.95 $15,328.00
2018.02 CRUSHED CONCRETE SURFACE COURSE 13.00|CY $34.00 $442.00
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 12,175.00|SY $8.26 $100,539.35
2020.50 SURFACING 13,952.00|SY $21.55 $300,713.95
2021.00 MAILBOX POST 642.00 EACH $52.85 $33,932.66
2021.05 REMOVE AND RESET MAILBOX 6.00|EACH $213.00 $1,278.00
2040.00 CALCIUM CHLORIDE APPLIED 104.00/TON $241.33 $25,098.32
2090.00 COARSE AGGREGATE 1,181.00/CY $54.54 $64,411.74
3008.05 TIE BARS 68,965.00 EACH $4.91 $338,865.47
3008.20 CROSS STITCHING 18,201.00 EACH $10.75 $195,669.99
3010.03 CONCRETE CLASS 47B-3500 CURB 226.00|LF $25.00 $5,650.00
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3010.42 CONCRETE CURB REPAIR 1,531.50 LF $51.80 $79,331.78
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE Il 101.00|LF $31.00 $3,131.00
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB 892.00|LF $23.64 $21,084.80
3013.10 CONCRETE CLASS 47B-3000 BARRIER CURB 204.00|LF $38.60 $7,875.00
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB 153.80|LF $32.73 $5,034.41
3013.23 INTEGRAL CONCRETE SIDEWALK CURB 1,443.00|LF $8.00 $11,544.00
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 38,724.40|LF $22.25 $861,726.95
3014.13 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 3,972.00|LF $16.26 $64,566.00
3014.14 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 520.00|LF $21.00 $10,920.00
3014.18 COMBINATION CONCRETE CLASS 47B-4000 CURB AND GUTTER 178.00|LF $20.63 $3,671.25
3014.19 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 2,516.00|LF $19.00 $47,804.00
3015.51 CONCRETE MOW STRIP 74.00|SY $58.00 $4,292.00
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" 2,380.32|SY $45.41 $108,088.00
3016.05 CONCRETE CLASS 47B-3000 SIDEWALK 5" 1,117.00|SY $47.90 $53,500.04
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 19,779.80|SY $40.39 $798,914.84
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 7,336.30|SY $31.79 $233,185.54
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS 4,255.00|SY $42.01 $178,758.00
3016.27 COLORED IMPRINTED CONCRETE 47B-3000 SIDEWALKS 373.00|SY $60.00 $22,380.00
3016.30 CONCRETE CLASS 47BX-3500 SIDEWALK 860.10|SY $39.65 $34,104.11
3016.32 CONCRETE CLASS 47B-4000 SIDEWALK 470.00|SY $61.69 $28,994.50
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 11,140.00|SY $34.24 $381,486.64
3016.36 CONCRETE CLASS 47BX-3500 SIDEWALK 88.10|SY $61.30 $5,400.53
3016.39 DETECTABLE WARNING PANEL 16,170.00|SF $26.52 $428,857.42
3016.41 CONCRETE CLASS 47BX-3500 SIDEWALK 18.00|SY $70.40 $1,267.20
3016.61 5" CONCRETE CLASS 47B-3000 BIKEWAY 1,577.00|SY $30.00 $47,310.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 18,457.00|SY $26.86 $495,844.00
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY 5,873.20|SY $40.56 $238,228.48
3016.73 8" CONCRETE CLASS 47B-3500 BIKEWAY 1,244.00|SY $44.26 $55,058.03
3017.07 TACK-ON CONCRETE CLASS 47B-3500 MEDIAN 292.00|SY $62.62 $18,285.24
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 45.00|SY $57.90 $2,605.50
3017.21 CONCRETE CLASS 47B-3500 IMPRINTED SURFACING 40.00|SY $100.95 $4,038.00
3017.28 CONCRETE CLASS 47B-3500 MEDIAN SURFACING 1,829.80|SY $32.00 $58,553.60
3017.34 6" CONCRETE CLASS 47B-4000 IMPRINTED MEDIAN SURFACING 4,312.00|SY $51.77 $223,232.24
3017.35 6" CONCRETE CLASS 47BX-3500 IMPRINTED MEDIAN SURFACING 322.00|SY $71.56 $23,042.10
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 7,055.30|SY $31.05 $219,051.19
3017.43 6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING 2.00|SY $150.00 $300.00
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 1,850.00|SY $47.08 $87,095.30
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3017.45 6" CONCRETE IMPRINTED MEDIAN SURFACING 936.00|SY $62.56 $58,560.00
3017.46 6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 682.00|SY $63.80 $43,511.60
3017.55 SOIL GRID CONFINEMENT SYSTEM 2,109.00|SF $4.80 $10,123.20
3017.58 BRICK PAVERS 320.00|SY $104.50 $33,440.00
3017.60 6" CONCRETE CLASS 47B-3500 MEDIAN SURFACING 523.00|SY $44.56 $23,302.60
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 3.00|EACH $1,126.46 $3,379.38
3020.20 CONCRETE CLASS 47B-3500 DRIVEWAY 5" 749.00|SY $36.41 $27,271.72
3020.22 CONCRETE CLASS 47B-3500 DRIVEWAY 7" 888.00|SY $47.32 $42,020.16
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 688.83|SY $57.80 $39,813.15
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 5,502.20|SY $40.37 $222,131.88
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY 128.00|SY $49.65 $6,355.00
3020.33 CONCRETE CLASS 47B-3500 DRIVEWAY 9" 353.00|SY $43.00 $15,179.00
3020.34 CONCRETE CLASS 47B-3500 DRIVEWAY 10" 5,862.00|SY $44.40 $260,272.80
3020.35 CONCRETE CLASS 47B-4000 DRIVEWAY 221.00|SY $36.00 $7,956.00
3020.38 CONCRETE CLASS 47B-HE-3500 7" DRIVEWAY 533.10|SY $42.45 $22,628.39
3031.07 7" CONCRETE BASE COURSE 2,288.00|SY $40.90 $93,579.20
3031.08 8" CONCRETE BASE COURSE 26,060.00|SY $38.49 $1,002,997.55
3031.09 9" CONCRETE BASE COURSE 6,385.00|SY $37.07 $236,690.00
3031.18 8" DOWELED CONCRETE BASE COURSE 213.00|SY $62.00 $13,206.00
3032.09 9" CONCRETE BASE COURSE, CLASS 47B-HE-3500 771.10|SY $86.00 $66,314.60
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 2,040.91|CY $455.14 $928,906.52
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 16,687.52|CY $347.98 $5,806,912.64
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 20,248.07|CY $315.87 $6,395,711.56
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 605.21|CY $1,093.13 $661,575.37
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 10.07|CY $993.62 $10,005.71
3039.16 CONCRETE PAVEMENT REPAIR, TYPE C, PARTIAL DEPTH 23.25|CY $909.34 $21,142.16
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 9.00|SY $100.00 $900.00
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 325.60|SY $70.00 $22,792.00
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 1,766.00|SY $99.00 $174,834.00
3040.14 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 14,117.10|SY $65.00 $917,611.50
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 6,804.60|/CY $282.79 $1,924,257.85
3051.00 REINFORCING STEEL FOR PAVEMENT APPROACHES 62,451.00|LB $1.14 $71,076.10
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 1,157,646.00|LB $1.02 $1,180,598.64
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 60.39|CY $212.00 $12,802.68
3070.15 CONCRETE HEADER 200.00|LF $6.50 $1,300.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 10,808.40|SY $41.62 $449,828.87
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 1,269.20|SY $46.88 $59,498.25
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3075.23 7" CONCRETE PAVEMENT, CLASS 47B-HE-3500 493.00|SY $34.00 $16,762.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 65,977.83|SY $37.07 $2,445,839.30
3075.33 8" CONCRETE PAVEMENT, CLASS 47B-3500 36,375.00|SY $24.20 $880,149.05
3075.35 8" CONCRETE PAVEMENT, CLASS 47B-4000 24,178.00|SY $42.60 $1,029,982.80
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 75,487.00|SY $35.53 $2,681,753.65
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 22,833.00|SY $41.52 $948,014.96
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 20,730.00|SY $46.84 $971,028.00
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 82,882.00|SY $33.58 $2,783,207.03
3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 987.00|SY $65.00 $64,155.00
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 303,051.00|SY $30.59 $9,271,772.45
3075.58 REINFORCED CONCRETE PAVEMENT, CLASS 47B-3500 922.00/SY $65.46 $60,350.34
3075.62 11" CONCRETE PAVEMENT, CLASS 47B-3500 523.00|SY $45.00 $23,535.00
3075.66 11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 3,636.00|SY $49.00 $178,164.00
3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 8,072.00|SY $43.10 $347,917.04
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 395,372.00|SY $40.54 | $16,028,708.00
3076.51 10" CONCRETE PAVEMENT, CLASS BX-3000 156,859.00|SY $25.95 $4,070,491.05
3076.60 10" CONCRETE PAVEMENT, CLASS 47B-4000 2,116.00|SY $50.75 $107,387.00
3076.75 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-4000 12,535.00|SY $42.33 $530,606.55
3089.25 TEMPORARY SURFACING 9,046.00|SY $44.16 $399,448.59
3089.76 PLACEMENT OF CONCRETE PAVEMENT 196,630.00|SY $4.60 $904,498.00
3089.77 PLACEMENT OF CONCRETE PAVEMENT 8,474.00|SY $8.00 $67,792.00
3089.80 FLOWABLE FILL CONCRETE 67.00/CY $153.63 $10,293.05
3090.09 9" CONCRETE PAVEMENT 300.00|SY $57.00 $17,100.00
3091.00 CONCRETE PAVEMENT, CLASS 47B-HE-3500 532.00|SY $55.00 $29,260.00
3091.17 11" CONCRETE PAVEMENT, CLASS 47B-HE-3500 80.00|SY $75.00 $6,000.00
3091.18 8" CONCRETE PAVEMENT CLASS 47B-HE-3500 1,594.00|SY $53.38 $85,094.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 439.00|SY $100.00 $43,900.00
3091.20 10" CONCRETE PAVEMENT CLASS 47B-HE-3500 1,649.00|SY $42.36 $69,856.00
3095.07 7" CONCRETE PAVEMENT 7,111.00|SY $29.00 $206,219.00
3095.10 10" CONCRETE PAVEMENT 52,987.00|SY $28.60 $1,515,428.20
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 294,628.00|SY $2.12 $625,576.25
3211.25 SEALING CRACKS 22,405.00 LF $2.14 $47,876.88
3211.30 SEALING JOINTS 2,359,560.00|LF $0.94 $2,214,857.90
3211.35 SEALING CONCRETE REPAIR JOINT 5,468.00|LF $1.08 $5,885.78
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 6,245.90|/CY $361.20 $2,256,009.04
3221.17 CONCRETE PAVEMENT, CLASS 47B-3500 27,312.00|CY $90.00 $2,458,080.00
3221.18 CONCRETE PAVEMENT, CLASS 47B-3500 1,413.00 CY $100.00 $141,300.00
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3221.21 CONCRETE PAVEMENT, CLASS 47B-HE-3500 336.70|CY $395.12 $133,035.64
3300.39 CONCRETE PAD 11.00|EACH $370.00 $4,070.00
3300.40 CONCRETE PAD 11.00|EACH $370.00 $4,070.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 72.35MILE/LS| $17,451.38 $139,611.06
4002.00 CAST IRON COVER AND FRAME 19,635.00|/LB $2.49 $48,949.00
4003.00 CAST IRON COVER, FRAME, AND FLANGE 14,112.00|LB $2.17 $30,671.00
4004.50 CAST IRON GRATE AND FRAME 74,348.00|LB $2.92 $216,746.75
4004.80 STRUCTURAL STEEL FOR FACE ARMOR 10,776.00|LB $4.36 $47,016.40
4005.00 CAST IRON RING AND COVER 33,621.00|LB $1.72 $57,984.23
4011.14 CURB INLET 87.00 EACH $2,400.57 $208,850.00
4011.15 CURB INLET 23.00|[EACH $3,647.83 $83,900.00
4011.16 CURB INLET 9.00|EACH $2,533.33 $22,800.00
4011.17 CURB INLET 2.00|[EACH $2,300.00 $4,600.00
4011.18 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.19 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.20 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.21 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.22 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.23 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.24 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.25 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.60 AREA INLET 11.00|EACH $3,437.66 $37,814.22
4011.61 AREA INLET 1.00 EACH $2,700.00 $2,700.00
4011.76 INLET 9.00|EACH $3,750.00 $33,750.00
4012.07 INLET-72" STRAIGHT 19.00|EACH $2,184.74 $41,510.00
4012.08 INLET-72" CANTED 11.00|EACH $2,122.84 $23,351.28
4012.12 CURB INLET 1.00|EACH $2,855.00 $2,855.00
4012.13 CURB INLET 4.00 EACH $3,271.25 $13,085.00
4012.18 MODIFY CURB INLET 6.00|[EACH $1,451.88 $8,711.28
4012.19 RECONSTRUCT INLET 1.00|EACH $2,750.00 $2,750.00
4012.21 RECONSTRUCT INLET 4.00 EACH $2,920.00 $11,680.00
4012.29 RECONSTRUCT CURB INLET 3.00|EACH $2,113.63 $6,340.88
4012.80 RECONSTRUCT CURB INLET 5.00|[EACH $2,188.00 $10,940.00
4012.81 RECONSTRUCT CURB INLET 1.00|EACH $1,240.00 $1,240.00
4012.82 RECONSTRUCT CURB INLET 1.00|EACH $1,240.00 $1,240.00
4012.83 RECONSTRUCT CURB INLET 1.00|EACH $1,240.00 $1,240.00
4014.66 ADJUST GRATE INLET TO GRADE 16.00|[EACH $312.50 $5,000.00
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4014.68 ADJUST CURB INLET TO GRADE 10.00|EACH $912.00 $9,120.00
4014.70 ADJUSTING INLET TO GRADE 95.00 EACH $914.74 $86,900.00
4014.71 ADJUST INLET TO GRADE 3.00|[EACH $1,500.00 $4,500.00
4015.00 ADJUST MANHOLE TO GRADE 399.00 EACH $608.82 $242,918.92
4015.50 RECONSTRUCT MANHOLE 12.00|EACH $1,116.67 $13,400.00
4016.00 MANHOLE 51.00 EACH $3,498.30 $178,413.06
4016.01 MANHOLE 10.00|EACH $4,938.75 $49,387.48
4016.02 MANHOLE 12.00|EACH $4,960.40 $59,524.78
4016.03 MANHOLE 9.00|[EACH $5,666.61 $50,999.48
4016.04 MANHOLE 5.00|EACH $3,309.28 $16,546.40
4016.05 MANHOLE 5.00|[EACH $4,380.19 $21,900.94
4016.06 MANHOLE 3.00|EACH $5,864.78 $17,594.35
4016.07 MANHOLE 2.00|[EACH $4,697.50 $9,395.00
4016.08 MANHOLE 2.00|EACH $5,613.00 $11,226.00
4016.09 MANHOLE 2.00|[EACH $5,410.50 $10,821.00
4016.10 MANHOLE 2.00|EACH $9,247.50 $18,495.00
4016.11 MANHOLE 1.00|EACH $5,775.00 $5,775.00
4017.00 TAPPING EXISTING MANHOLE 17.00|EACH $751.06 $12,767.99
4018.00 TAPPING EXISTING STRUCTURE 7.00|[EACH $794.86 $5,564.00
4018.50 TAPPING EXISTING PIPE 6.00|[EACH $503.33 $3,020.00
4020.14 CONCRETE DITCH LINING - 8 34.00|LF $52.00 $1,768.00
4020.25 CONCRETE DITCH LINING 51.00|SY $56.00 $2,856.00
4020.26 6" REINFORCED CONCRETE LOW FLOW LINER 163.00|SY $62.05 $10,114.15
4020.30 CONCRETE DITCH LINING 741.00|LF $18.51 $13,715.00
4020.40 INFILTRATION TRENCH 195.00|LF $25.00 $4,875.00
4020.75 DROP STRUCTURE 6.00|EACH $4,500.00 $27,000.00
4024.55 FLUME SPILLWAY 652.15|LF $137.38 $89,594.75
4024.70 CONCRETE FLUME, TYPE I 9.00|EACH $2,855.56 $25,700.00
4024.71 CONCRETE FLUME, TYPE II 52.00 EACH $3,398.08 $176,700.00
4024.73 CONCRETE FLUME, TYPE IV 24.00 EACH $2,562.50 $61,500.00
4024.74 CONCRETE FLUME, TYPE V 2.00|[EACH $3,000.00 $6,000.00
4035.00 REMOVE FLARED-END SECTION 107.00 EACH $150.58 $16,111.64
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 16.00|EACH $259.92 $4,158.76
4035.91 REINSTALL 20.00 EACH $197.54 $3,950.84
4040.00 REMOVE HEADWALLS FROM CULVERTS 152.00 EACH $243.43 $37,000.83
4040.10 REMOVE INLET TOP 2.00|EACH $950.00 $1,900.00
4041.00 CULVERT CLEANOUT 2.00|[EACH $4,275.00 $8,550.00
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4042.55 CONNECT SANITARY SERVICE 1.00|EACH $438.00 $438.00
4042.65 RECONSTRUCT WATER SERVICE 1.00|EACH $850.00 $850.00
4043.00 REMOVE CULVERT PIPE 1,655.50 LF $12.02 $19,899.19
4043.50 REMOVE SEWER PIPE 4,383.00 LF $10.32 $45,231.96
4043.51 REMOVE SANITARY SEWER PIPE 2,595.00|LF $10.20 $26,468.00
4044.00 PREPARATION OF STRUCTURE 26.00 EACH $4,103.16 $106,682.05
4044.01 PREPARATION OF STRUCTURE 14.00|EACH $2,994.75 $41,926.52
4044.02 PREPARATION OF STRUCTURE 10.00|EACH $3,285.20 $32,852.01
4044.03 PREPARATION OF STRUCTURE 4.00 EACH $2,494.04 $9,976.14
4044.04 PREPARATION OF STRUCTURE 4.00 EACH $2,356.91 $9,427.64
4044.05 PREPARATION OF STRUCTURE 7.00|[EACH $2,466.72 $17,267.01
4044.06 PREPARATION OF STRUCTURE 4.00 EACH $1,346.29 $5,385.14
4044.07 PREPARATION OF STRUCTURE 4.00 EACH $2,014.00 $8,056.01
4044.08 PREPARATION OF STRUCTURE 4.00 EACH $4,337.88 $17,351.51
4044.09 PREPARATION OF STRUCTURE 2.00|[EACH $1,284.51 $2,569.01
4044.10 PREPARATION OF STRUCTURE 2.00|EACH $1,922.57 $3,845.14
4044.11 PREPARATION OF STRUCTURE 2.00|[EACH $913.13 $1,826.26
4044.12 PREPARATION OF STRUCTURE 2.00|EACH $1,894.07 $3,788.14
4044.13 PREPARATION OF STRUCTURE 1.00|EACH $511.26 $511.26
4044.14 PREPARATION OF STRUCTURE 1.00|EACH $460.14 $460.14
4044.15 PREPARATION OF STRUCTURE 1.00|EACH $766.89 $766.89
4044.16 PREPARATION OF STRUCTURE 1.00|EACH $920.27 $920.27
4044.17 PREPARATION OF STRUCTURE 1.00|EACH $1,840.55 $1,840.55
4044.18 PREPARATION OF STRUCTURE 1.00|EACH $1,738.29 $1,738.29
4044.19 PREPARATION OF STRUCTURE 1.00|EACH $1,636.04 $1,636.04
4044.20 PREPARATION OF STRUCTURE 1.00|EACH $1,636.04 $1,636.04
4044.21 PREPARATION OF STRUCTURE 1.00|EACH $1,636.04 $1,636.04
4045.00 REMOVE STRUCTURE 11.00|EACH $8,372.04 $92,092.47
4045.01 REMOVE STRUCTURE 4.00 EACH $7,587.50 $30,350.00
4045.02 REMOVE STRUCTURE 1.00|EACH $1,750.00 $1,750.00
4045.03 REMOVE STRUCTURE 1.00|EACH $1,750.00 $1,750.00
4045.04 REMOVE STRUCTURE 1.00|EACH $1,750.00 $1,750.00
4048.50 RECONSTRUCT 18.00|EACH $1,030.56 $18,550.00
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 35,872.00|CY $7.51 $269,382.77
4051.01 EXCAVATION FOR BOX CULVERTS 24,725.00|CY $11.78 $291,239.66
4054.65 TEMPORARY SHORING 1.00|LS $14,000.00 $14,000.00
4054.68 TEMPORARY SHORING 12,435.00|SF/LS $20,308.16 $162,465.27
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4054.69 TEMPORARY SHORING 1,230.00|SF/LS $7,108.50 $7,108.50
4089.00 COBBLE APRON 5.00/ TON $150.00 $750.00
4090.05 TEMPORARY PLUG 4.00 EACH $185.00 $740.00
4093.80 WALL MATERIALS 22,791.10|SF $15.55 $354,359.73
4093.81 WALL MATERIALS 15,565.00|SF $29.35 $456,832.75
4094.03 MODULAR BLOCK WALL 1,348.00 SF $30.30 $40,844.40
4095.00 CONCRETE FACE PANELS 6,769.00|SF $23.00 $155,687.00
4095.10 CONCRETE LEVELING PADS 409.00|LF $61.00 $24,949.00
4095.15 COMPACTED EARTH LEVELING PAD 4,374.46|LF $6.02 $26,330.20
4095.20 COPING 424.00|LF $75.00 $31,800.00
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 180.65|CY $707.21 $127,757.75
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 9,310.49|CY $407.82 $3,797,002.47
4102.03 CLASS 47B-3000 CONCRETE FOR RETAINING WALL 129.26|CY $1,161.54 $150,140.20
4102.09 CLASS 47B-3500 CONCRETE FOR RETAINING WALL 24.00|/CY $509.00 $12,216.00
4102.11 CLASS 47B-3000 CONCRETE FOR RETAINING WALL 46.50/CY $674.32 $31,356.00
4102.21 CLASS 47BD-3500 CONCRETE FOR CURB WALL 6.50/CY $465.00 $3,022.50
4103.06 CLASS 47B-3000 CONCRETE FOR STEP 23.77\CY $1,513.13 $35,967.17
4103.20 CONCRETE STEPS 4.00 EACH $827.00 $3,308.00
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 880.76 CY $606.25 $533,964.90
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 98.85|CY $760.82 $75,207.12
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS 1.01|CY $700.00 $707.00
4107.50 CLASS 47B-3000 CONCRETE FOR SPLASH BASIN 1.10|CY $425.00 $467.50
4115.26 CLASS 47BD-4000 CONCRETE 268.00|CY $380.00 $101,840.00
4115.27 CONCRETE CLASS 47B-3500 0.20/CY $970.00 $194.00
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 0.88 CY $2,010.07 $1,768.86
4150.00 REINFORCING STEEL FOR HEADWALL 18,447.00|LB $2.50 $46,031.25
4151.00 REINFORCING STEEL FOR BOX CULVERT 1,005,054.00|LB $1.25 $1,257,872.71
4151.10 EPOXY COATED REINFORCING STEEL FOR BOX CULVERT 4,045.00/LB $1.62 $6,569.25
4152.00 REINFORCING STEEL FOR RETAINING WALL 16,771.00/LB $2.15 $36,136.55
4152.25 REINFORCING STEEL FOR CURB WALL 1,309.00|LB $2.50 $3,272.50
4153.00 REINFORCING STEEL FOR STEP 204.00/LB $2.50 $510.00
4154.51 EPOXY COATED REINFORCING STEEL FOR SPLASH BASIN 50.00|LB $3.50 $175.00
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 59,843.00|LB $1.51 $90,285.60
4155.55 EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX 100.00|LB $3.50 $350.00
4157.00 REINFORCING STEEL FOR COLLARS 5,981.00/LB $1.79 $10,681.21
4157.02 EPOXY COATED REINFORCING STEEL FOR COLLARS 876.00|LB $3.74 $3,276.24
4165.00 HANDRAIL FOR STEP 26.34|LF $102.00 $2,686.68
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4180.00 CONCRETE COLLAR 13.00|EACH $155.00 $2,015.00
4200.24 24" AUTOMATIC FLOOD CONTROL GATE 5.00|EACH $1,502.00 $7,510.00
4200.30 30" AUTOMATIC FLOOD CONTROL GATE 2.00|[EACH $2,100.00 $4,200.00
4210.15 BAR GRATE FOR 15" FLARED-END SECTION 1.00|EACH $550.00 $550.00
4220.18 BAR GRATE FOR 18" METAL FLARED-END SECTION 1.00|EACH $300.00 $300.00
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION 4.00 EACH $391.46 $1,565.82
4230.24 BAR GRATE FOR 24" CONCRETE FLARED-END SECTION 2.00|[EACH $730.40 $1,460.80
4230.30 BAR GRATE FOR 30" CONCRETE FLARED-END SECTION 3.00|EACH $480.00 $1,440.00
4230.36 BAR GRATE FOR 36" CONCRETE FLARED-END SECTION 1.00|EACH $520.00 $520.00
4230.48 BAR GRATE FOR 48" CONCRETE FLARED-END SECTION 1.00|EACH $1,210.00 $1,210.00
4230.72 BAR GRATE FOR 72" CONCRETE FLARED-END SECTION 1.00|EACH $1,100.00 $1,100.00
4310.12 12" FLARED-END SECTION 2.00|EACH $100.00 $200.00
4310.15 15" FLARED-END SECTION 18.00|EACH $594.72 $10,705.00
4310.18 18" FLARED-END SECTION 74.00 EACH $355.62 $26,316.24
4310.24 24" FLARED-END SECTION 45.00 EACH $433.97 $19,528.61
4310.30 30" FLARED-END SECTION 10.00|EACH $652.30 $6,523.00
4310.36 36" FLARED-END SECTION 20.00 EACH $910.26 $18,205.20
4310.42 42" FLARED-END SECTION 8.00|EACH $940.00 $7,520.00
4310.48 48" FLARED-END SECTION 9.00|[EACH $1,181.07 $10,629.60
4310.54 54" FLARED-END SECTION 2.00|EACH $1,385.00 $2,770.00
4310.60 60" FLARED-END SECTION 12.00|EACH $2,626.50 $31,518.00
4310.66 66" FLARED-END SECTION 4.00 EACH $1,875.00 $7,500.00
4310.84 84" FLARED-END SECTION 2.00|[EACH $2,300.00 $4,600.00
4320.21 21" ROUND EQUIVALENT FLARED-END SECTION 2.00|EACH $1,050.00 $2,100.00
4320.54 54" ROUND EQUIVALENT FLARED-END SECTION 2.00|[EACH $1,323.00 $2,646.00
4325.18 18" SAFETY SLOPED END SECTION 1.00|EACH $1,500.00 $1,500.00
4350.18 18" CORRUGATED METAL PIPE 390.00|LF $28.80 $11,231.25
4350.24 24" CORRUGATED METAL PIPE 1,208.00|LF $35.46 $42,835.56
4350.48 48" CORRUGATED METAL PIPE 14.00/LF $115.00 $1,610.00
4350.54 54" CORRUGATED METAL PIPE 42.00|LF $98.08 $4,119.36
4355.84 84" STRUCTURAL PLATE PIPE 44.00|LF $610.00 $26,840.00
4360.15 15" METAL FLARED-END SECTION 16.00|EACH $292.50 $4,680.00
4360.18 18" METAL FLARED-END SECTION 9.00|[EACH $291.22 $2,620.96
4360.24 24" METAL FLARED-END SECTION 58.00 EACH $324.05 $18,795.01
4360.30 30" METAL FLARED-END SECTION 22.00 EACH $427.49 $9,404.70
4360.36 36" METAL FLARED-END SECTION 16.00|EACH $594.10 $9,505.52
4360.42 42" METAL FLARED-END SECTION 16.00|[EACH $1,033.02 $16,528.33
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4360.48 48" METAL FLARED-END SECTION 13.00|EACH $1,092.36 $14,200.70
4360.54 54" METAL FLARED-END SECTION 5.00|EACH $1,252.76 $6,263.79
4360.60 60" METAL FLARED-END SECTION 4.00 EACH $1,886.34 $7,545.34
4360.84 84" METAL FLARED-END SECTION 6.00|[EACH $2,650.00 $15,900.00
4362.24 INSTALL 24" METAL FLARED-END SECTION 1.00|EACH $265.00 $265.00
4362.30 INSTALL 30" METAL FLARED-END SECTION 5.00|EACH $309.00 $1,545.00
4362.36 INSTALL 36" METAL FLARED-END SECTION 2.00|[EACH $337.50 $675.00
4362.48 INSTALL 48" METAL FLARED-END SECTION 3.00|EACH $714.90 $2,144.70
4390.30 30" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00|[EACH $512.00 $1,024.00
4390.60 60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00|EACH $1,325.00 $1,325.00
4450.24 24" REINFORCED CONCRETE PIPE 72.00|LF $94.57 $6,809.04
4460.15 15" CONCRETE FLARED-END SECTION 1.00|EACH $600.00 $600.00
4460.18 18" CONCRETE FLARED-END SECTION 7.00|[EACH $512.18 $3,585.25
4460.24 24" CONCRETE FLARED-END SECTION 15.00|EACH $798.30 $11,974.44
4460.30 30" CONCRETE FLARED-END SECTION 19.00|EACH $784.88 $14,912.72
4460.36 36" CONCRETE FLARED-END SECTION 14.00|EACH $1,145.79 $16,041.00
4460.42 42" CONCRETE FLARED-END SECTION 13.00|EACH $1,228.52 $15,970.78
4460.48 48" CONCRETE FLARED-END SECTION 16.00|EACH $1,369.66 $21,914.54
4460.60 60" CONCRETE FLARED-END SECTION 1.00|EACH $2,859.57 $2,859.57
4460.72 72" CONCRETE FLARED-END SECTION 1.00|EACH $1,487.00 $1,487.00
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION 1.00|EACH $200.00 $200.00
4465.24 INSTALL 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00|EACH $500.00 $500.00
4465.48 INSTALL 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00|[EACH $500.00 $1,000.00
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 7.00|EACH $544.00 $3,808.00
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00|[EACH $606.00 $1,212.00
4510.30 30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 6.00|[EACH $906.98 $5,441.88
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 4.00 EACH $1,757.72 $7,030.88
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 7.00|EACH $1,618.87 $11,332.09
4600.12 12" REINFORCED CONCRETE SEWER PIPE 8.00/LF $80.00 $640.00
4600.15 15" REINFORCED CONCRETE SEWER PIPE 618.00|LF $28.87 $17,840.55
4600.18 18" REINFORCED CONCRETE SEWER PIPE 4,781.00 LF $28.32 $135,421.41
4600.24 24" REINFORCED CONCRETE SEWER PIPE 970.00|LF $34.74 $33,702.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE 371.00|LF $59.12 $21,933.12
4600.36 36" REINFORCED CONCRETE SEWER PIPE 1,109.00 LF $92.54 $102,627.00
4600.42 42" REINFORCED CONCRETE SEWER PIPE 24.00|LF $82.00 $1,968.00
4600.48 48" REINFORCED CONCRETE SEWER PIPE 190.00|LF $83.00 $15,770.00
4600.72 72" REINFORCED CONCRETE SEWER PIPE 110.00|LF $172.00 $18,920.00
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4601.18 18" REINFORCED CONCRETE SEWER PIPE CLASS IV 92.00|LF $33.00 $3,036.00
4670.05 CULVERT SANDFILL 525.36|CY $100.23 $52,658.79
4680.18 18" CORRUGATED METAL SLOTTED PIPE 50.00|LF $65.94 $3,297.00
4731.01 1" SANITARY SEWER PIPE 5.00|LF $250.00 $1,250.00
4731.04 4" SANITARY SEWER PIPE 952.00|LF $21.00 $19,992.00
4731.06 6" SANITARY SEWER PIPE 25.00|LF $22.40 $560.00
4731.08 8" SANITARY SEWER PIPE 159.00|LF $35.70 $5,676.30
4731.12 12" SANITARY SEWER PIPE 1,601.00 LF $46.80 $74,926.80
4731.13 15" SANITARY SEWER PIPE 960.00|LF $78.00 $74,880.00
4731.15 15" STORM SEWER PIPE 65.00|LF $50.00 $3,250.00
4731.16 10" STORM SEWER PIPE 448.00|LF $59.83 $26,803.84
4731.36 36" STORM SEWER PIPE 171.00|LF $145.00 $24,795.00
4732.24 24" P.V.C. SANITARY SEWER PIPE 25.00|LF $151.00 $3,775.00
4732.30 30" P.V.C. SANITARY SEWER PIPE 181.00|LF $155.00 $28,055.00
4732.36 36" P.V.C. SANITARY SEWER PIPE 497.00|LF $148.00 $73,556.00
4762.08 8" DUCTILE IRON SEWER PIPE 75.00|LF $70.00 $5,250.00
4762.30 30" DUCTILE IRON SEWER PIPE 299.00|LF $225.00 $67,275.00
4763.00 BYPASS PUMPING 1.00|LS $9,913.00 $9,913.00
4763.75 WICK DRAIN 144,480.00 LF $0.40 $57,792.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN 3,993.00|LF $5.42 $21,652.94
4764.35 4" PERFORATED PIPE UNDERDRAIN 31,564.00 LF $6.80 $214,704.04
4764.37 6" PERFORATED PIPE UNDERDRAIN 280.00|LF $24.00 $6,720.00
4764.38 8" NONPERFORATED PIPE UNDERDRAIN 75.00|LF $25.00 $1,875.00
4764.54 4" PERFORATED P.V.C. PIPE UNDERDRAIN 1,096.00 LF $10.00 $10,960.00
4765.18 18" CORRUGATED POLYETHYLENE PIPE 20.00|LF $32.00 $640.00
4766.06 6" DUCTILE IRON PIPE 244.00 LF $45.00 $10,980.00
4766.12 12" DUCTILE IRON PIPE 75.00|LF $80.00 $6,000.00
4790.02 EXTERNAL FRAME SEALS 16.00|EACH $377.56 $6,041.00
4790.10 SANITARY MANHOLE 1.00|EACH $3,757.00 $3,757.00
4790.11 SANITARY MANHOLE 5.00|EACH $3,561.00 $17,805.00
4795.94 16" PLUG 3.00|[EACH $750.00 $2,250.00
4795.98 12" PLUG 1.00|EACH $235.00 $235.00
4796.00 6" PLUG 4.00 EACH $99.50 $398.00
4796.01 8" PLUG 2.00|EACH $104.00 $208.00
4804.05 4" CASING (JACKED) 72.00|LF $181.50 $13,068.00
4805.04 4" STEEL CASING 72.00|LF $44.00 $3,168.00
4805.30 30" STEEL CASING 334.20|LF $220.00 $73,524.00
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4810.30 JACKING 30" STEEL CASING PIPE 330.30|LF $451.00 $148,965.30
4822.18 JACKING 18" REINFORCED CONCRETE SEWER PIPE, CLASS IV 92.00|LF $293.00 $26,956.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 176.00|LF $251.99 $44,350.00
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV 54.00|LF $340.98 $18,412.92
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV 107.00|LF $455.83 $48,774.00
4880.42 JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV 62.00|LF $381.36 $23,644.32
4885.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS V 111.00|LF $415.70 $46,142.70
4900.13 SHOTCRETE 26.00|SY $1,250.00 $32,500.00
4900.24 AREA INLET SEDIMENT FILTER 28.00 EACH $323.36 $9,054.06
4900.25 CURB INLET SEDIMENT FILTER 386.00 EACH $111.43 $43,012.73
4900.27 CURB INLET SEDIMENT FILTER 1,527.00/LF $12.65 $19,312.50
4900.53 CONNECT 30.00 EACH $115.67 $3,470.00
4900.55 INSTALL 10.00|EACH $85.65 $856.50
4900.56 ADJUST 109.00 EACH $740.18 $80,680.00
4910.00 TELEVISION INSPECTION 346.00|LF $1.10 $380.60
4925.00 NOISE BARRIER 11,860.00|SF $45.20 $536,072.00
5850.12 BENCH 4.00 EACH $1,456.00 $5,824.00
5850.13 DRINKING FOUNTAIN 1.00|EACH $6,944.00 $6,944.00
5899.01 GENERAL CONDITIONS 1.00|EACH $46,707.36 $46,707.36
5899.03 CONCRETE 1.00|EACH $6,300.00 $6,300.00
5899.04 MASONRY 1.00|EACH $3,584.00 $3,584.00
5899.06 WOOD, PLASTICS AND COMPOSITES 1.00|EACH $107,796.89 $107,796.89
5899.07 THERMAL AND MOISTURE PROTECTION 1.00|EACH $31,073.39 $31,073.39
5899.08 OPENINGS 1.00|EACH $37,966.66 $37,966.66
5899.09 FINISHES 1.00|EACH $25,585.84 $25,585.84
5899.10 SPECIALTIES 1.00|EACH $13,014.40 $13,014.40
5899.26 ELECTRICAL 1.00|EACH $81,289.60 $81,289.60
5899.36 MECHANICAL 1.00|EACH $20,139.84 $20,139.84
5999.10 ABUTMENT A EXCAVATION 546.00|CY/LS $10,561.55 $10,561.55
6000.10 ABUTMENT NO.1 EXCAVATION 2,317.20|CY/LS $3,746.62 $97,412.22
6000.11 ABUTMENT NO.2 EXCAVATION 2,610.60|CY/LS $4,103.66 $102,591.61
6000.20 PIER NO.1 EXCAVATION 780.00|CY/LS $9,250.00 $37,000.00
6000.21 PIER NO.2 EXCAVATION 987.00|CY/LS $10,500.00 $42,000.00
6000.22 PIER NO.3 EXCAVATION 310.00|CY/LS $21,000.00 $21,000.00
6000.23 PIER NO.4 EXCAVATION 165.00|CY/LS $7,530.66 $15,061.31
6000.24 PIER NO.5 EXCAVATION 111.00|CY/LS $10,000.00 $10,000.00
6000.25 PIER NO.6 EXCAVATION 130.00|CY/LS $5,038.32 $10,076.64
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6000.26 PIER NO.7 EXCAVATION 335.00|CY/LS $5,076.64 $10,153.27
6000.27 PIER NO.8 EXCAVATION 136.00|CY/LS $10,000.00 $10,000.00
6000.30 PIER NO.11 EXCAVATION 4.00|CY/LS $137.95 $137.95
6000.60 PIER NO.1 EXCAVATION 340.00|CY/LS $11,500.76 $23,001.52
6000.61 PIER NO.2 EXCAVATION 415.00|CY/LS $12,310.77 $24,621.54
6001.00 BENT NO.1 EXCAVATION 178.50|CY/LS $5,506.79 $33,040.71
6001.01 BENT NO.2 EXCAVATION 263.50|CY/LS $6,770.91 $47,396.34
6001.02 BENT NO.3 EXCAVATION 451.00/CY/LS $19,471.99 $58,415.97
6001.03 BENT NO.4 EXCAVATION 36.00|CY/LS $715.28 $715.28
6001.04 BENT NO.5 EXCAVATION 33.00|CY/LS $664.19 $664.19
6001.50 BENT NO.1 EXCAVATION 259.60|CY/LS $11,733.33 $70,400.00
6001.51 BENT NO.2 EXCAVATION 234.90|CY/LS $11,680.00 $58,400.00
6004.55 FINGER EXPANSION JOINT 73.80|LF $1,382.66 $102,040.31
6004.60 EXPANSION JOINT REPAIR 120.00|LF $218.67 $26,240.00
6004.98 ASPHALT PLUG JOINT SYSTEM 168.00|LF $145.00 $24,360.00
6005.13 DECK JOINT SEAL, TYPE IV 44.00|LF $1,500.00 $66,000.00
6005.28 PREFORMED SILICONE JOINT, TYPE B 508.00|LF $41.54 $21,100.00
6005.31 PREFORMED SILICONE JOINT, TYPE A 491.10|LF $67.50 $33,149.50
6005.32 PREFORMED EXPANSION JOINT, TYPE A 500.60|LF $100.63 $50,376.93
6005.33 PREFORMED EXPANSION JOINT, TYPE B 416.30|LF $59.75 $24,873.75
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 64.70|LF $52.50 $3,396.75
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPEB 168.80|LF $64.51 $10,889.50
6005.60 ELASTOMERIC BEARING 4.00 EACH $2,700.00 $10,800.00
6005.78 EXPANSION BEARING, TFE TYPE 95.00 EACH $1,333.86 $126,716.29
6005.83 FIXED BEARING 50.00 EACH $837.27 $41,863.36
6007.01 CLASS | REPAIR 13,966.00|SY $17.25 $240,940.09
6007.02 CLASS Il REPAIR 2,630.80|SY $155.63 $409,444.31
6007.03 CLASS |1l REPAIR 100.00|SY $518.31 $51,831.00
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH 1,776.80|SY $204.41 $363,195.05
6007.23 BRIDGE DECK REPAIR, FULL DEPTH 134.40|SY $219.07 $29,442.40
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF 14,177.20|SY $29.60 $419,645.23
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 6,068.20|CY $413.38 $2,508,471.46
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 13,221.20|/CY $466.19 $6,163,610.74
6010.33 CLASS 47BD-6000 CONCRETE FOR BRIDGE 160.50|CY $391.96 $62,910.00
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION 18.10/CY $2,282.46 $41,312.50
6010.78 CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL 90.00|/CY $630.00 $56,700.00
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 2,426.90|CY/LS $354,725.41 $2,837,803.25
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6016.02 CONCRETE FOR OVERLAYS-SF 870.70|CY $342.87 $298,539.61
6016.20 MULTI-LAYER EPOXY POLYMER OVERLAY 5,008.10|SY $44.79 $224,337.50
6020.00 REINFORCING STEEL FOR BRIDGE 500,554.00|LB $0.99 $496,175.41
6020.03 EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL 11,378.00|LB $1.12 $12,743.36
6030.00 PREPARATION OF BRIDGE AT STATION 71.00 EACH $27,776.88 $1,972,158.14
6030.01 PREPARATION OF BRIDGE AT STATION 2.00|EACH $7,500.00 $15,000.00
6030.02 PREPARATION OF BRIDGE AT STATION 1.00|EACH $26,000.00 $26,000.00
6030.03 PREPARATION OF BRIDGE AT STATION 1.00|EACH $12,000.00 $12,000.00
6040.00 REMOVE STRUCTURE 19.00|EACH $27,597.33 $524,349.34
6040.01 REMOVE STRUCTURE 1.00|EACH $21,300.00 $21,300.00
6040.02 REMOVE STRUCTURE 1.00|EACH $4,000.00 $4,000.00
6045.10 GIRDER INSTALLATION 2.00|LS $6,250.00 $12,500.00
6052.52 ACCESS BRIDGE 8,520.00|SF/LS $25,345.77 $50,691.54
6052.55 ACCESS CROSSING 12.00|LS $18,745.21 $224,942 .54
6052.56 ACCESS CROSSING 1.00]LS $11,000.00 $11,000.00
6070.50 PEDESTRIAN BRIDGE 2,309.33|SF/LS $68,535.33 $205,606.00
6071.10 STEEL SUPERSTRUCTURE AT STATION 116,435.00|LB/LS $122,250.02 $244,500.04
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 62,173.50|LB $2.30 $142,862.85
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 820.00/LB $6.00 $4,920.00
6086.00 STRUCTURAL STEEL 900.00|LB $12.85 $11,565.00
6095.00 STEEL DIAPHRAGM 14.00|EACH $467.03 $6,538.48
6100.00 FLOOR DRAINS 17.00|EACH $1,129.41 $19,200.00
6103.00 GEOGRID 139,152.00|SY $2.27 $316,006.03
6104.00 BROKEN CONCRETE RIPRAP 4,281.40 TON $19.35 $82,828.70
6105.01 ROCK RIPRAP, TYPE A 8,742.00/ TON $38.08 $332,901.80
6105.02 ROCK RIPRAP, TYPE B 16,888.00/ TON $50.54 $853,532.74
6105.03 ROCK RIPRAP, TYPE C 14,294.00/ TON $53.23 $760,881.88
6105.10 ROCK RIPRAP 1,304.00 TON $80.87 $105,456.46
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 10,993.20|SY $4.68 $51,448.48
6106.22 REMOVE AND SALVAGE RIPRAP 436.10| TON $17.00 $7,413.70
6106.25 REMOVE RIPRAP 60.00/ TON $13.00 $780.00
6107.00 CONCRETE SLOPE PROTECTION 677.00|SY $60.00 $40,620.00
6131.23 PENETRATING CONCRETE SEALER 2,485,075.80|SF $0.32 $804,666.08
6131.50 EPOXY COATED REINFORCING STEEL 3,131,648.00|LB $0.98 $3,068,244.65
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION 6,315.00|/LB $2.85 $18,015.00
6133.00 MEMBRANE WATERPROOFING 8,933.54|SY $24.93 $222,756.81
6133.13 ANTI-GRAFFITI COATING 3,763.67|SY/LS $30,425.00 $60,850.00
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6139.50 SUBSURFACE DRAINAGE MATTING 1,394.90|SY $21.23 $29,615.45
6200.00 CONCRETE PILING 2,520.00|LF $38.52 $97,080.00
6210.11 HP 8 INCH X 36 LB STEEL PILING 250.00|LF $42.60 $10,650.00
6210.12 HP 10 INCH X 42 LB STEEL PILING 10,505.00|LF $31.27 $328,465.00
6210.14 HP 12 INCH X 53 LB STEEL PILING 33,750.00|LF $38.26 $1,291,200.25
6210.20 HP 14 INCH X 73 LB STEEL PILING 6,400.00|LF $46.00 $294,400.00
6210.21 HP 14 INCH X 89 LB STEEL PILING 24,350.00 LF $45.39 $1,105,335.00
6210.50 PIPE PILING 12,715.00|LF $41.58 $528,707.90
6251.40 ROCK SOCKET 104.00|LF $260.00 $27,040.00
6251.50 DRILLED SHAFT 136.00|LF $360.00 $48,960.00
6310.00 STEEL SHEET PILING 57,088.00|SF $19.00 $1,084,516.05
6310.01 STEEL SHEET PILING 767.00|SF $30.00 $23,010.00
6390.12 REMOVE BRIDGE RAIL 387.00|LF $2.39 $924.93
6401.00 PEDESTRIAN BARRIER RAIL 3,808.10|LF $49.46 $188,338.40
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) 1,782.10|LF $66.54 $118,577.50
6404.16 6' PEDESTRIAN RAILING (CHAIN LINK TYPE) 920.00|LF $64.00 $58,880.00
6404.50 PEDESTRIAN RAILING 103.37|LF $220.00 $22,741.40
6404.60 TEMPORARY PEDESTRIAN BARRIER 2,000.00|LF $12.00 $24,000.00
6406.00 PEDESTRIAN HANDRAIL 1,096.10 LF $135.31 $148,316.30
6415.00 DRAINAGE SYSTEM AT STATION 1.00|EACH $351,719.57 $351,719.57
6430.00 PAINTING STRUCTURE AT 50,866.00|SF/LS $232,386.92 $929,547.66
6430.10 PAINTING 10.00|EACH $668.00 $6,680.00
6430.50 PAINTING BEARINGS 144.00 EACH $792.74 $114,155.00
6431.00 PAINTING STRUCTURAL STEEL 336.00|SF $68.50 $23,016.00
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 5,340.00|SF/LS $15,688.33 $47,065.00
6510.55 TEMPORARY BRIDGE SHORING 42.56|SY/LS $22,561.30 $45,122.59
6510.60 BRIDGE SHORING 41.55|SY/LS $8,203.71 $41,018.56
6601.03 3/4"™ CONDUIT IN BRIDGE 1,047.00|LF $13.45 $14,082.15
6601.04 3/4" CONDUIT IN BRIDGE 553.00|LF $10.26 $5,674.00
6601.15 11/2"* CONDUIT IN BRIDGE 10,208.00|LF $10.01 $102,203.06
6602.35 SPECIAL SURFACE COATING 3,763.67|SY/LS $71,750.00 $143,500.00
6603.00 DEWATERING 1.00|LS $34,000.00 $34,000.00
6610.45 STRIP SEALS 367.80|LF $255.45 $93,953.06
6614.10 TEMPORARY SUPPORTS 38.00 EACH $1,922.10 $73,039.80
6615.40 TIMBER PILE REPAIR 5.00|[EACH $3,088.03 $15,440.14
6616.60 PIN REPLACEMENT 19.00|EACH $1,935.99 $36,783.72
6616.80 HANGER REPLACEMENT 18.00|EACH $602.87 $10,851.66
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6617.02 ABUTMENT REPAIR 859.00|SF $28.05 $24,094.95
6617.25 CONCRETE REPAIR 1,334.70|SF $126.10 $168,303.20
6617.26 CONCRETE REPAIR 8.50|SY $305.88 $2,600.00
6617.29 CONCRETE REPAIR 65.00|SF $111.54 $7,250.00
6617.52 PIER REPAIR 2,354.00|SF $34.90 $82,154.60
6618.02 BEARING DEVICE REPAIR 10.00|EACH $83.02 $830.20
6618.20 GIRDER REPAIR 3.00|[EACH $1,500.00 $4,500.00
6619.50 REPAIR FLOOR DRAIN 75.00 EACH $890.34 $66,775.26
6960.15 BRIDGE APPROACH REPAIR 104.59|CY $1,065.39 $111,428.76
6990.01 MODIFY 1.00|LS $10,379.59 $10,379.59
6990.07 REINSTALL 2.00|LS $586.18 $1,172.36
7001.50 CULVERT MOUNTED GUARDRAIL POST 73.00 EACH $547.45 $39,964.12
7011.20 W-BEAM GUARDRAIL 43,566.88|LF $20.69 $901,189.86
7011.30 THRIE-BEAM GUARDRAIL 3,712.50|LF $30.23 $112,211.38
7015.00 CABLE GUARDRAIL 22,390.00|LF $22.10 $494,824.75
7017.00 REMOVE GUARDRAIL 103,590.60|LF $2.47 $255,538.22
7017.50 REMOVE & SALVAGE GUARDRAIL 10,009.50|LF $5.18 $51,864.75
7018.01 RESET GUARDRAIL 3,465.50|LF $17.04 $59,065.50
7019.50 IMPACT ATTENUATOR 2.00|[EACH $15,650.00 $31,300.00
7019.51 IMPACT ATTENUATOR 6.00|[EACH $2,950.00 $17,700.00
7019.65 RELOCATE IMPACT ATTENUATOR 2.00|[EACH $3,025.00 $6,050.00
7020.00 BRIDGE APPROACH SECTIONS 393.00 EACH $1,951.37 $766,889.92
7020.61 THRIE-BEAM BRIDGE APPROACH SECTION 2.00|[EACH $1,839.12 $3,678.24
7021.47 MELT 16.00|EACH $1,912.50 $30,600.00
7021.58 GUARDRAIL END TREATMENT, SRT-75 3.00|[EACH $1,278.16 $3,834.48
7022.00 END ANCHORAGE ASSEMBLY 26.00 EACH $599.16 $15,578.05
7022.50 BULLNOSE-12.5" 30.00 EACH $5,702.82 $171,084.72
7023.00 TERMINAL ANCHORAGE SECTIONS 102.00 EACH $3,395.20 $346,310.00
7024.25 GUARDRAIL END TREATMENT, TYPE | 158.00 EACH $2,082.12 $328,975.37
7024.27 GUARDRAIL END TREATMENT, TYPE I1 311.00 EACH $1,856.14 $577,260.40
7025.48 GUARDRAIL POSTS 8.00|[EACH $500.00 $4,000.00
7026.05 W-THRIE BEAM TRANSITION SECTION 8.00|[EACH $687.50 $5,500.00
7075.15 VEHICLE GATE 3.00|[EACH $1,766.67 $5,300.00
7100.00 RIGHT-OF-WAY FENCE 28,695.00 LF $3.75 $107,536.00
7103.00 END POSTS 53.00 EACH $173.72 $9,207.00
7104.00 PULL POSTS 71.00 EACH $250.70 $17,800.00
7105.00 CORNER POSTS 46.00 EACH $255.30 $11,744.00
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7106.16 16' VEHICLE GATE 2.00|[EACH $732.50 $1,465.00
7109.90 SPECIAL POST 10.00|EACH $460.00 $4,600.00
7109.97 SECURITY FENCE 1.00]LS $1,700.00 $1,700.00
7110.00 TEMPORARY FENCE 3,210.06|LF $1.90 $6,092.95
7110.04 4 FOOT CHAIN-LINK FENCE 93.00|LF $17.04 $1,584.72
7110.06 6 FOOT CHAIN-LINK FENCE 40.00|LF $26.13 $1,045.20
7110.87 6 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED 530.00|LF $80.47 $42,647.21
7110.89 10 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED 2,471.00|LF $94.72 $234,053.12
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 4.00 EACH $110.00 $440.00
7130.00 BARBED WIRE FENCE 766.00 LF $3.50 $2,681.00
7130.85 VINYL FENCE 415.61|LF $28.90 $12,011.13
7130.90 4 FOOT ORNAMENTAL FENCE 1,412.00|LF $43.74 $61,756.00
7150.50 REMOVE AND RESET CHAIN-LINK FENCE 300.00|LF $20.00 $6,000.00
7151.00 REMOVE AND RESET FENCE 163.00|LF $43.09 $7,024.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION 2.00|[EACH $5,185.01 $10,370.01
7308.10 REMOVE SIGN 8.00|EACH $91.88 $735.00
7309.00 REMOVE POLE FOUNDATION 2.00|[EACH $262.00 $524.00
7309.90 REMOVE AND REINSTALL 32.00 EACH $122.34 $3,914.77
7309.91 REMOVE AND REINSTALL 2.00|[EACH $205.00 $410.00
7311.00 CONCRETE FOR FOUNDATION 15.00/CY $280.00 $4,200.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00|EACH $1,500.00 $1,500.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 2.00|EACH $62,252.82 $124,505.64
7314.11 LED BLANK OUT SIGN 10.00|EACH $3,678.00 $36,780.00
7314.20 LED SIGN 1.00|EACH $710.00 $710.00
7316.00 SIGN 1,700.00| EACH $48.36 $82,209.07
7316.01 SIGN 1.00|EACH $135.00 $135.00
7316.19 SIGN 1.00]LS $1,764.00 $1,764.00
7319.92 DYNAMIC MESSAGE SIGN 2.00|EACH $38,113.00 $76,226.00
7319.94 DYNAMIC MESSAGE SIGN SUPPORT POLE 2.00|[EACH $8,565.00 $17,130.00
7320.00 INSTALL SIGN 24.00 EACH $160.00 $3,840.00
7320.05 INSTALL OVERHEAD SIGN 1.00|EACH $212.00 $212.00
7320.07 OVERHEAD SIGN 51.00 EACH $322.25 $16,434.72
7320.27 TRAFFIC SIGN AND POST 65.00 EACH $295.85 $19,230.50
7320.50 STREET NAME SIGN 67.00 EACH $400.65 $26,843.58
7320.51 STREET NAME SIGN 2.00|[EACH $626.00 $1,252.00
7321.00 TYPE ASIGN 820.36|SF $24.93 $20,449.53
7321.05 INSTALL TYPE A SIGN 12.00/SF $25.00 $300.00
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7322.00 TYPE B SIGN 110.70|SF $24.00 $2,656.80
7322.05 INSTALL TYPE B SIGN 54.00|SF $11.00 $594.00
7323.00 TYPE C SIGN 526.00|SF $27.92 $14,685.66
7333.00 SIGN POST 63.00 EACH $97.41 $6,137.00
7333.03 SIGN POST 885.00|LF $12.76 $11,296.80
7333.04 SIGN POST 227.50|LF $28.00 $6,370.00
7333.05 POST 1.00|EACH $286.90 $286.90
7333.06 SIGN POST 244.00 LF $14.00 $3,416.00
7334.04 4" X 4" WOOD SIGN SUPPORT 596.00|LF $18.27 $10,890.80
7336.04 4" X 6" WOOD SIGN SUPPORT 47.00/LF $15.00 $705.00
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 810.00/LB $5.18 $4,193.00
7380.20 REMOVABLE BOLLARD 6.00|[EACH $500.00 $3,000.00
7380.25 BOLLARD 2.00|[EACH $194.00 $388.00
7390.00 REMOVE SIGN AND POST 33.00 EACH $38.04 $1,255.40
7390.02 RELOCATE SIGN 14.00|EACH $224.36 $3,141.00
7390.10 REMOVE SIGN, POST, AND FOOTING 36.00 EACH $170.48 $6,137.25
7488.04 4" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 1,862.00 LF $1.55 $2,886.10
7488.05 4" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 1,738.00|LF $1.55 $2,693.90
7489.04 4" WHITE THERMOPLASTIC, GROOVED 68,507.00|LF $1.56 $107,087.57
7489.05 4" YELLOW THERMOPLASTIC, GROOVED 66,303.00 LF $1.56 $103,701.15
7489.06 5" WHITE THERMOPLASTIC, GROOVED 568.00 LF $2.10 $1,192.80
7489.07 5" YELLOW THERMOPLASTIC, GROOVED 529.00|LF $2.10 $1,110.90
7489.08 8" WHITE THERMOPLASTIC, GROOVED 2,587.00|LF $3.54 $9,157.98
7489.12 12" WHITE THERMOPLASTIC, GROOVED 783.00|LF $10.61 $8,307.63
7489.13 12" YELLOW THERMOPLASTIC, GROOVED 159.00|LF $10.61 $1,686.99
7489.24 24" WHITE THERMOPLASTIC, GROOVED 3,542.00|LF $23.07 $81,728.00
7489.25 ARROW, THERMOPLASTIC, GROOVED 8.00|[EACH $459.55 $3,676.40
7489.26 ONLY, THERMOPLASTIC, GROOVED 1.00|EACH $530.25 $530.25
7490.50 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 INLAID 2,889.00|LF $3.60 $10,400.40
7495.10 10" WHITE PERMANENT PAVEMENT MARKING PAINT 3,154.00|LF $1.20 $3,784.80
7495.11 12" PERMANENT PAVEMENT MARKING, PAINT 2,400.00|LF $1.29 $3,096.00
7495.12 12" WHITE PERMANENT PAVEMENT MARKING PAINT 718.00|LF $2.99 $2,143.43
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT 200.00|LF $0.50 $100.00
7495.24 24" WHITE PERMANENT PAVEMENT MARKING PAINT 3,034.00|LF $2.56 $7,780.80
7495.54 5" PERMANENT PAVEMENT MARKING PAINT 162,200.00|LF $0.11 $17,370.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT 1,888.00|LF $0.40 $763.72
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT 757.00|LF $0.19 $143.83




English AUP Summary For July 1, 2012 thru June 30, 2013 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. [ITEM DESCRIPTION QUANTITY | UNITS |UNIT PRICE BID

7500.22 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 3 4.00 EACH $420.00 $1,680.00
7500.25 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 2.00|EACH $483.00 $966.00
7500.33 ARROW 5.00|[EACH $250.00 $1,250.00
7500.37 ONLY 2.00|EACH $250.00 $500.00
7500.40 HANDICAPPED SYMBOL 5.00|[EACH $340.00 $1,700.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 41.00 EACH $435.73 $17,864.76
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 296.00 EACH $367.98 $108,920.76
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 1.00|EACH $450.00 $450.00
7500.49 YIELD, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 18.00|EACH $75.00 $1,350.00
7500.53 HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2.00|EACH $575.00 $1,150.00
7500.54 RUMBLE STRIPS, STOP AHEAD 1.00]LS $1,200.00 $1,200.00
7500.59 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 6.00|EACH $1,566.67 $9,400.00
7500.60 ARROW, POLYUREA PAVEMENT MARKING, GROOVED 113.00 EACH $174.78 $19,750.00
7500.63 ONLY, POLYUREA PAVEMENT MARKING, GROOVED 3.00|EACH $333.33 $1,000.00
7500.65 YIELD, POLYUREA PAVEMENT MARKING, GROOVED 31.00 EACH $100.00 $3,100.00
7500.66 LANE DROP ARROW RIGHT, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.00|EACH $917.72 $1,835.44
7500.71 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.00|[EACH $1,100.00 $2,200.00
7500.76 BIKE SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 14.00|EACH $525.53 $7,357.42
7500.77 BIKE ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 14.00|EACH $381.15 $5,336.10
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 13,291.00|LF $3.78 $50,222.21
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 23,170.00|LF $2.84 $65,860.22
7503.50 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 13,659.00|LF $2.75 $37,586.55
7503.51 5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 84,855.00 LF $2.84 $241,041.49
7503.52 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 48.00 LF $4.00 $192.00
7503.53 5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 750.00|LF $4.00 $3,000.00
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 617.00|LF $12.94 $7,982.44
7509.14 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2,469.00|LF $8.96 $22,122.80
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,288.00|LF $22.19 $117,344.08
7515.01 BIKE LANE POLYUREA PAVEMENT MARKING, GROOVED 185.00 EACH $385.00 $71,225.00
7515.02 SHARED LANE POLYUREA PAVEMENT MARKING, GROOVED 21.00 EACH $375.00 $7,875.00
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 10,486.00|LF $1.54 $16,187.00
7515.05 5" WHITE POLYUREA PAVEMENT MARKING, GROOVED 1,234.00|LF $2.10 $2,591.40
7515.06 6" WHITE POLYUREA PAVEMENT MARKING, GROOVED 50,744.00|LF $1.95 $98,950.80
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 345.00|LF $24.35 $8,400.00
7515.34 4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 167.00|LF $100.00 $16,700.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 536,850.00|LF $1.55 $831,584.50
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 495,350.00 | LF $1.16 $576,958.00
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7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 9,971.00|LF $9.82 $97,945.00
7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 9,250.00|LF $10.30 $95,247.00
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 12,347.00|LF $1.71 $21,151.35
7516.05 5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 466.00|LF $2.10 $978.60
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 2,700.00|LF $13.83 $37,351.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 447,250.00|LF $0.96 $428,970.50
7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 405,400.00|LF $1.60 $648,328.00
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 4,800.00|LF $11.77 $56,499.50
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 22,741.00|LF $2.96 $67,218.25
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 4,806.00 LF $3.26 $15,688.16
7517.06 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 4,670.00|LF $4.14 $19,355.00
7517.08 8" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 3,949.00|LF $6.00 $23,694.00
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,721.00|LF $12.16 $69,582.50
7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 555.00|LF $18.25 $10,129.75
7518.03 4" BLUE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 170.00|LF $5.50 $935.00
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 114,982.00 LF $2.91 $334,917.60
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 30,410.00|LF $2.78 $84,628.10
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVEL 14,880.00|LF $8.99 $133,793.50
7519.00 ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 108.00 EACH $334.41 $36,116.00
7519.05 RAILROAD CROSSING SYMBOL, 3.00|EACH $1,500.00 $4,500.00
WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED
7519.10 ONLY, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 6.00|EACH $350.00 $2,100.00
7530.48 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVEL 2.00|[EACH $1,045.28 $2,090.56
7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVELC 30.00 EACH $1,244.00 $37,320.00
7541.15 5" WHITE PREFORMED WET REFLECTIVE CONTRAST 3,660.00|LF $6.70 $24,522.00
PAVEMENT MARKING, TYPE 4, GROOVED

7541.15 MARKING, TYPE 4, GROOVED PAINT STRIPING

7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 24,224.00| GAL $9.80 $237,351.10
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 80,745.00 GAL $9.80 $791,153.85
7590.50 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 INLAID 140.00|LF $4.00 $560.00
8008.00 ARMOR COAT AGGREGATE 1,640.00 CY $43.15 $70,766.00
8008.50 AGGREGATE FOR MICROSURFACING 24,223.00 TON $35.84 $868,109.00
8010.03 CRUSHED ROCK FOR BASE COURSE 2,459.46|CY $62.88 $154,654.20
8022.00 HYDRATED LIME 5,862.15/TON $159.22 $933,351.57
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES 9,703.48 TON $114.59 $1,111,932.22
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING 218.90/ TON $77.15 $16,887.59
8022.15 HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING 15,900.00 EACH $1.18 $18,822.50
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8022.20 HYDRATED LIME/WARM MIX ASPHALT 555,766.96 EACH $1.35 $748,656.03
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 3,224.11|CY $22.13 $71,340.93
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 3,908.00/CY $10.00 $39,080.00
8028.01 FOUNDATION COURSE REPLACEMENT 1,122.55|CY $140.77 $158,016.06
8029.00 AGGREGATE FOUNDATION COURSE 1,284.00|SY $8.50 $10,914.00
8029.25 FOUNDATION COURSE 1,013,775.00|SY $2.71 $2,748,433.59
8029.26 FOUNDATION COURSE 41,397.00|SY $8.97 $371,131.50
8029.84 BITUMINOUS FOUNDATION COURSE 4" 502.00|SY $3.00 $1,506.00
8029.86 BITUMINOUS FOUNDATION COURSE 6" 1,972.00|SY $3.00 $5,916.00
8029.88 BITUMINOUS FOUNDATION COURSE 8" 24,215.00|SY $4.80 $116,232.00
8032.04 CRUSHED CONCRETE FOUNDATION COURSE 4" 222.00|SY $10.50 $2,331.00
8051.00 SOIL BINDER 2,118.00|/CY $36.00 $76,248.00
8060.01 GRANULAR SUBDRAIN, TYPE A 140.00|EACH $257.01 $35,982.00
8060.02 GRANULAR SUBDRAIN, TYPE B 151.00|EACH $110.00 $16,610.00
8060.05 GRANULAR SUBDRAIN 3,789.00 EACH $120.33 $455,936.66
8060.06 LONGITUDINAL SUBDRAIN 750.00|LF $16.35 $12,262.50
8070.05 MINERAL FILLER FOR MICROSURFACING 494.00 TON $165.89 $81,950.00
8090.00 GRANULAR FILL 146.00/ CY $36.78 $5,370.00
8090.04 REMOVE AND SALVAGE GRANULAR FILL 6,170.00/CY $4.31 $26,592.70
8091.00 GRANULAR BACKFILL 7,636.40|CY $33.44 $255,338.36
8091.03 SELECT GRANULAR BACKFILL 49.00|/CY $41.50 $2,033.50
8092.03 AGGREGATE BEDDING 1,418.00 TON $17.89 $25,364.40
8093.02 SAND BLANKET 7,238.00/ TON $15.95 $115,446.10
8101.00 SUBGRADE STABILIZATION 146.70|STA $620.00 $90,954.00
8101.50 STABILIZED SUBGRADE 561,071.00|SY $2.01 $1,125,218.15
8110.50 HYDRATED LIME SLURRY STABILIZATION 1,981.13|STA $676.75 $1,340,725.34
8111.00 SHOULDER SUBGRADE PREPARATION 897.71|STA $124.27 $111,557.88
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE 5,340.00| TON $56.17 $299,947.80
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 40,150.00| TON $30.53 $1,225,740.00
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 450.00| TON $19.80 $8,908.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) 5,100.00/ TON $38.22 $194,909.00
9002.14 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH 1,850.00 TON $23.21 $42,936.50
9002.15 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE GGCRM 500.00 TON $45.04 $22,520.00
9003.45 ASPHALTIC CONCRETE, TYPE GGCRM 10,920.00| TON $45.04 $491,836.80
9004.89 COLD IN-PLACE RECYCLING 1,169.67|STA $604.05 $706,535.92
9004.91 HOT IN-PLACE RECYCLING 1,348.06|STA $998.91 $1,346,585.24
9005.23 ASPHALTIC CONCRETE, TYPE SPS 295,071.00| TON $22.16 $6,539,530.30
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9005.69 ASPHALTIC CONCRETE, TYPERLC 109.00/TON $46.50 $5,068.50
9005.70 ASPHALTIC CONCRETE, TYPE LC 55,094.50 TON $32.73 $1,802,974.65
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,328,226.39 TON $30.41 | $40,387,548.62
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 172,563.00 TON $32.87 $5,671,842.65
9005.82 ASPHALTIC CONCRETE, TYPE SPH 279,627.90| TON $33.13 $9,264,195.33
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 33,596.00| TON $32.60 $1,095,229.60
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 276,707.10|SY $3.77 $1,043,332.02
9009.15 MICROSURFACING PLACEMENT 5,528.01|STA $232.82 $1,287,013.13
9009.75 TEMPORARY SURFACING 22,236.00|SY $42.23 $939,023.20
9009.78 TEMPORARY SURFACING 12,448.00|SY $41.00 $510,368.00
9009.86 SURFACING 6" 48,659.00|SY $21.86 $1,063,671.34
9009.87 SURFACING 8" 9,477.00|SY $28.75 $272,427.07
9009.88 SURFACING 10" 7,531.00|SY $42.27 $318,304.40
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 29,830.00 TON $45.31 $1,351,688.90
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 2,850.00/ TON $47.40 $135,090.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 2,550.00/ TON $52.83 $134,707.00
9010.56 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH 1,900.00 TON $59.81 $113,643.00
9010.57 ASPHALTIC CONCRETE FOR PATCHING, TYPE GGCRM 400.00| TON $85.04 $34,016.00
9010.58 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5) 500.00 TON $52.00 $26,000.00
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 17.10/ TON $587.65 $10,048.88
9020.92 PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING 42,50 TON $820.00 $34,850.00
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 1,584.90 TON $703.50 $1,114,971.30
9020.97 PERFORMANCE GRADED BINDER (70-34) FOR STATE MAINTENANCE PATCHING 79.60/ TON $774.14 $61,621.50
9021.03 PERFORMANCE GRADED BINDER (58-28) 962.20 TON $820.00 $789,004.00
9021.06 PERFORMANCE GRADED BINDER (70-34) 14,898.29| TON $758.39 | $11,298,723.29
9021.12 PERFORMANCE GRADED BINDER (52-34) 11,881.37|TON $613.38 $7,287,821.83
9021.13 PERFORMANCE GRADED BINDER (64-34) 58,495.32| TON $703.68 | $41,162,259.83
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 49,684.00|LF $4.84 $240,523.47
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 40,293.00|SY $3.33 $134,217.79
9035.00 PREPARE EXPANSION RELIEF JOINT 78.00|LF $30.00 $2,340.00
9052.03 ARMOR COAT EMULSIFIED ASPHALT 51,850.00| GAL $3.45 $178,882.50
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 832,120.00| GAL $2.21 $1,843,074.70
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION 500,697.00| GAL $2.08 $1,042,281.67
9053.00 TACK COAT 2,235,569.77|GAL $1.85 $4,125,055.05
9053.20 FOG SEAL 266,667.00| GAL $1.92 $512,392.90
9053.90 EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING 291,520.00| GAL $2.15 $626,768.00
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING 98,090.00 GAL $3.80 $372,902.50
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9110.01 RENTAL OF LOADER, FULLY OPERATED 6,270.00 HOUR $71.45 $448,008.95
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 3,290.00[ HOUR $69.93 $230,064.40
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 6,270.00 HOUR $65.57 $411,137.70
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 6,270.00| HOUR $59.09 $370,463.80
9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 3,020.00 HOUR $117.40 $354,543.30
9110.30 RENTAL OF GENERATOR 500.00[HOUR $25.80 $12,900.00
9111.00 WATER 16,049.88 MGAL $25.51 $409,407.25
9111.13 WATER FOR FLY ASH STABILIZED BITUMINOUS 1,950.00| MGAL $22.73 $44,320.00
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 1,328.00 MGAL $54.44 $72,300.00
9111.25 WATER FOR COLD IN-PLACE RECYCLING, APPLIED 347.00 MGAL $10.00 $3,470.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 3,030.26|STA $38.25 $115,908.02
9140.30 FLY ASH SLURRY INJECTION 1,055.00 TON $85.91 $90,633.75
9140.32 INJECTION HOLES 8,440.00 EACH $22.70 $191,596.00
9140.40 CRACK SEALING BITUMINOUS SURFACING 1,357,506.00 | LF $0.39 $523,318.80
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT 154,957.42|SY $0.59 $90,972.68
9170.00 EARTH SHOULDER CONSTRUCTION 36,794.77|STA $91.15 $3,353,916.46
9170.50 MEDIAN CONSTRUCTION 98.00|STA $478.22 $46,866.00
9171.10 RECONSTRUCT GUTTER DEPRESSION 31.00 EACH $1,150.00 $35,650.00
9173.11 WIDENING 3,073.80|STA $42.89 $131,848.47
9173.15 TRENCHED WIDENING 10,142.50|STA $56.72 $575,258.02
9173.20 SUBGRADE PREPARATION 887,626.17|SY $1.35 $1,195,114.27
9179.02 REMOVE AND SALVAGE ASPHALT MILLINGS 6,156.00|SY $3.58 $22,038.48
9179.23 COLD MILLING, CLASS 3 23,476.60|STA $275.83 $6,475,624.45
9179.24 COLD MILLING, CLASS 4 300.90|STA $652.34 $196,290.24
9179.25 COLD MILLING, CLASS 5 523.90|STA $61.17 $32,046.96
9179.31 COLD MILLING, CLASS 1 489.00|SY $16.49 $8,063.61
9179.33 COLD MILLING, CLASS 3 442,794.00|SY $2.11 $932,411.05
9179.34 COLD MILLING, CLASS 4 238,343.54|SY $2.50 $596,253.37
9179.35 COLD MILLING, CLASS 5 157,001.00|SY $6.42 $1,007,554.97
9179.43 COLD MILLING, CLASS 3 14,733.83|STA $106.71 $1,572,182.62
9179.52 COLD MILLING, CLASS 3 37,588.00|SY $0.91 $34,309.40
9179.53 COLD MILLING, CLASS 3 43,119.00|SY $0.68 $29,320.92
9179.63 COLD MILLING, CLASS 3 5,140.63|STA $147.73 $759,416.48
9179.65 COLD MILLING, CLASS 3 293.93|STA $290.77 $85,468.17
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 19.00|EACH $2,140.53 $40,670.16
9179.80 MILLING CONCRETE FOR INLAYS 80.00 EACH $1,940.22 $155,217.54
9185.50 MILLING CONCRETE CURB 197.00|LF $30.61 $6,030.00
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9185.76 RUMBLE STRIPS, ASPHALT 30,161.58 | STA $8.28 $249,784.64
9185.77 RUMBLE STRIPS, CONCRETE 3,855.04|STA $28.13 $108,438.58
9185.85 RUMBLE STRIPS, ASPHALT 8" 8,770.93|STA $7.72 $67,679.77
9185.86 RUMBLE STRIPS, CONCRETE 8" 1,633.00|STA $9.31 $15,199.46
9186.00 CONCRETE SURFACE MILLING 354,095.00|SY $2.32 $821,110.70
9186.01 CONCRETE SURFACE MILLING 3.50|STA $450.00 $1,575.00
9186.02 CONCRETE SURFACE MILLING 439,951.00|SY $1.41 $618,695.78
9188.01 BITUMINOUS SURFACE COURSE 1,810.00|SY $25.03 $45,310.53
9188.50 SURFACING UNDER GUARDRAIL 61,969.00|SY $32.53 $2,016,087.74
9190.00 FLY ASH STABILIZED BITUMINOUS 833.47|STA $838.90 $699,201.81
9190.01 FLY ASH STABILIZED BITUMINOUS 147.98|STA $755.00 $111,724.90
9190.12 CEMENT STABILIZED BITUMINOUS 1,347.86|STA $679.53 $915,908.46
9190.15 CEMENT STABILIZED BITUMINOUS 10,529.00|SY $2.80 $29,481.20
9190.30 REPULVERIZATION & AERATION 481.85|STA $510.00 $245,743.50
9190.50 FLY ASH 28,726.18 TON $47.85 $1,374,412.14
9190.61 CEMENT 5,265.74|TON $130.26 $685,910.38
9206.00 FABRIC REINFORCEMENT CRACK REPAIR 167,313.60|LF $3.61 $604,763.04
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC 19,290.00|SY $2.33 $45,030.93
9300.38 RAP INCENTIVE PAYMENT 3,699,340.70 EACH $1.00 $3,699,340.70
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 6.27MILE/LS $3,205.00 $12,820.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING 1/D 535.01|MILE/LS $4,539.13 $299,582.67
A001.01 PULL BOX, TYPE PB-1 14.00|EACH $763.29 $10,686.00
A001.02 PULL BOX, TYPE PB-1A 19.00|EACH $662.33 $12,584.30
A001.05 PULL BOX, TYPE PB-2 6.00|[EACH $1,103.33 $6,620.00
A001.06 PULL BOX, TYPE PB-2A 10.00|EACH $980.00 $9,800.00
A001.12 PULL BOX, TYPE PB-5 60.00 EACH $410.14 $24,608.67
A001.16 PULL BOX, TYPE PB-6 78.00 EACH $541.61 $42,245.43
A001.17 PULL BOX, TYPE PB-7 6.00|EACH $1,010.00 $6,060.00
A001.20 PULL BOX, TYPE PB-8 4.00 EACH $1,199.25 $4,797.00
A001.21 PULL BOX, TYPE PB-10 8.00|EACH $2,049.88 $16,399.00
A001.35 PULL BOX, TYPE FOR-27 12.00|EACH $929.50 $11,154.00
A001.50 PULL BOX 11.00|EACH $657.02 $7,227.27
A002.30 VEHICLE PRIORITY CONTROL SYSTEM 1.00]LS $3,640.00 $3,640.00
A002.31 VEHICLE PRIORITY CONTROL SYSTEM 1.00|LS $3,630.00 $3,630.00
A002.33 PREEMPTION CONTROL SYSTEM 1.00|EACH $6,826.14 $6,826.14
A002.42 EMERGENCY VEHICLE PREEMPTION SYSTEM 3.00|EACH $10,500.00 $31,500.00
A003.00 FLASHING BEACON 2.00|[EACH $3,045.00 $6,090.00
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A003.10 TRAFFIC SIGNAL, TYPE TS-1 475.00| EACH $493.89 $234,598.43
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 336.00 EACH $374.61 $125,870.34
A004.00 TRAFFIC SIGNAL, TYPE TS-1 56.00 EACH $747.97 $41,886.28
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 12.00|EACH $1,143.72 $13,724.58
A004.08 TRAFFIC SIGNAL, TYPE TS-1LL 44.00 EACH $722.91 $31,808.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A 19.00|EACH $602.28 $11,443.26
A004.20 TRAFFIC SIGNAL, TYPE TS-1L 14.00|EACH $597.21 $8,361.00
A004.21 TRAFFIC SIGNAL, TYPE TS-1L 3.00|EACH $750.00 $2,250.00
A004.24 TRAFFIC SIGNAL, TYPE TS-1RC 2.00|[EACH $791.00 $1,582.00
A004.25 TRAFFIC SIGNAL, TYPE TS-1RCA 1.00|EACH $593.00 $593.00
A004.26 TRAFFIC SIGNAL, TYPE TS-1R 3.00|[EACH $825.00 $2,475.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 22.00 EACH $815.44 $17,939.58
A004.29 TRAFFIC SIGNAL, TYPE TS-1RR 3.00|[EACH $1,000.00 $3,000.00
A004.30 TRAFFIC SIGNAL, TYPE TS-4 1.00|EACH $1,928.00 $1,928.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 4.00 EACH $565.00 $2,260.00
A004.42 TRAFFIC SIGNAL, TYPE T12 6.00|[EACH $196.00 $1,176.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 14.00|EACH $11,869.94 $166,179.16
A005.29 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 3.00|EACH $15,344.00 $46,032.00
A005.50 TRAFFIC SIGNAL CONTROLLER, TYPE NEMA 1.00|EACH $13,100.00 $13,100.00
A005.60 UPGRADE 1.00|EACH $3,375.00 $3,375.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM 5.00|LS $14,725.52 $73,627.59
A005.85 GPS UNIT 2.00|EACH $2,925.00 $5,850.00
A005.89 CABINET 3.00|[EACH $7,163.33 $21,490.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 894.00 EACH $355.18 $317,528.10
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 2,286.00 EACH $121.50 $277,754.00
A006.50 RADAR VEHICLE DETECTION SYSTEM 5.00|LS $20,269.60 $101,348.00
A006.51 RADAR VEHICLE DETECTION SYSTEM 2.00|LS $14,977.50 $29,955.00
A006.52 RADAR VEHICLE DETECTION SYSTEM 1.00|LS $14,555.00 $14,555.00
A006.53 RADAR VEHICLE DETECTION SYSTEM 1.00]LS $8,457.00 $8,457.00
A006.54 RADAR VEHICLE DETECTION SYSTEM 1.00|LS $8,457.00 $8,457.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 104.00 EACH $154.61 $16,079.62
A006.74 PEDESTAL POLE 1.00|EACH $965.00 $965.00
A006.76 PEDESTAL POLE, TYPE PP-4 9.00|[EACH $831.78 $7,486.00
A006.77 PEDESTAL POLE, TYPE PP-5 3.00|EACH $845.00 $2,535.00
A006.80 PEDESTAL POLE, TYPE PP-8 2.00|[EACH $1,056.00 $2,112.00
A006.83 PEDESTAL POLE, TYPE PP-12 2.00|EACH $1,332.00 $2,664.00
A006.84 PEDESTAL POLE, TYPE PP-10 12.00|[EACH $983.25 $11,799.00
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A006.86 PEDESTAL POLE, TYPE PP-12 1.00|EACH $1,000.00 $1,000.00
A006.93 VEHICLE DETECTOR, TYPE C PREFORMED 3.00|EACH $380.00 $1,140.00
A006.94 VEHICLE DETECTOR, TYPE D PREFORMED 2.00|[EACH $400.00 $800.00
A006.95 VEHICLE DETECTOR, TYPE E PREFORMED 3.00|EACH $430.00 $1,290.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 122.00 EACH $263.69 $32,170.00
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 20.00 EACH $291.10 $5,822.00
A007.08 VEHICLE DETECTOR, TYPE TD-3 12.00|EACH $681.67 $8,180.00
A007.27 VEHICLE DETECTOR 23.00 EACH $374.25 $8,607.77
A007.31 VEHICLE DETECTOR 69.00 EACH $1,054.89 $72,787.29
A007.32 STREET LIGHTING UNIT 2.00|EACH $1,865.00 $3,730.00
A007.38 RADAR VEHICLE DETECTOR 4.00 EACH $5,735.00 $22,940.00
A007.39 RADAR VEHICLE DETECTOR COMMUNICATION/POWER CABLE 332.00|LF $1.25 $415.00
A008.05 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25F 13.00|EACH $2,137.20 $27,783.60
A008.22 STREET LIGHTING UNIT, TYPE SL-BT-30-1-0.25 10.00|EACH $2,080.00 $20,800.00
A008.57 STREET LIGHTING UNIT, TYPE SL-BT-35-8-0.25 18.00|EACH $2,000.00 $36,000.00
A008.69 STREET LIGHTING UNIT TYPE SL-S-40-4-0.20 12.00|EACH $2,553.79 $30,645.48
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 86.00 EACH $2,235.70 $192,270.32
A009.11 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25 12.00|EACH $2,500.00 $30,000.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 31.00 EACH $2,514.88 $77,961.35
A009.15 STREET LIGHT UNIT, TYPE SL-BT-40-12-0.25F 11.00|EACH $2,666.40 $29,330.40
A010.05 LUMINAIRE, TYPE HPS-200 16.00|EACH $353.00 $5,648.00
A010.07 LUMINAIRE, TYPE HPS-400 7.00|[EACH $591.71 $4,142.00
A010.09 LUMINAIRE, TYPE HPS-200W 15.00|EACH $338.84 $5,082.58
A010.54 LUMINAIRE 4.00 EACH $304.00 $1,216.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 24.00 EACH $364.83 $8,755.92
A010.70 LUMINAIRE 11.00|EACH $284.73 $3,132.00
A010.71 LUMINAIRE 3.00|[EACH $333.00 $999.00
A011.00 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12 4.00 EACH $6,360.49 $25,441.96
A011.03 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-20-12 2.00|[EACH $5,311.50 $10,623.00
A011.04 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-8 1.00|EACH $6,610.00 $6,610.00
A011.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-12 4.00 EACH $5,241.00 $20,964.00
A011.13 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-0 1.00|EACH $5,600.00 $5,600.00
A011.19 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-8 2.00|[EACH $6,770.00 $13,540.00
A011.32 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 1.00|EACH $6,875.00 $6,875.00
A011.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-8 1.00|EACH $7,110.00 $7,110.00
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 3.00|EACH $5,622.75 $16,868.26
A011.48 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 1.00|EACH $6,343.00 $6,343.00
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A011.52 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35/30-12 1.00|EACH $8,916.00 $8,916.00
A011.53 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40/30-0 1.00|EACH $10,574.00 $10,574.00
A011.54 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-0 2.00|[EACH $7,046.31 $14,092.62
A011.59 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-8 1.00|EACH $7,210.00 $7,210.00
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 6.00|[EACH $6,366.74 $38,200.45
A011.79 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 2.00|EACH $5,927.50 $11,855.00
A011.84 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55/20-12 1.00|EACH $13,461.00 $13,461.00
A011.86 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 1.00|EACH $420.00 $420.00
A011.87 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55/35-12 1.00|EACH $10,150.00 $10,150.00
A011.89 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-0 3.00|EACH $9,498.52 $28,495.56
A011.91 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 1.00|EACH $12,950.00 $12,950.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 1.00|EACH $8,961.00 $8,961.00
A012.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 1.00|EACH $9,813.00 $9,813.00
A012.42 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 1.00|EACH $10,976.73 $10,976.73
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 1.00|EACH $11,810.00 $11,810.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 1.00|EACH $12,744.00 $12,744.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 4.00 EACH $11,108.00 $44,432.00
A012.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-70-12 1.00|EACH $13,300.00 $13,300.00
A014.48 WOOD POLE 11.00|EACH $2,505.12 $27,556.32
A014.50 WOOD POLE 6.00|[EACH $2,099.17 $12,595.00
A014.56 POLE 2.00|[EACH $5,970.00 $11,940.00
A014.75 METER PEDESTAL 4.00 EACH $1,258.75 $5,035.00
A015.10 LED LANE CONTROL LIGHT, 14.00|EACH $619.00 $8,666.00
A015.11 LED LANE CONTROL LIGHT, 14.00|EACH $537.00 $7,518.00
A015.12 LED LANE CONTROL LIGHT, 14.00|EACH $984.00 $13,776.00
A015.20 LED TRAFFIC SIGNAL, TYPE 12" RED, SPANWIRE 231.00 EACH $42.46 $9,808.26
A015.21 LED TRAFFIC SIGNAL, TYPE 12" YELLOW, SPANWIRE 229.00 EACH $44.79 $10,256.91
A015.22 LED TRAFFIC SIGNAL, TYPE 12" GREEN, SPANWIRE 216.00 EACH $44.50 $9,612.00
A015.23 LED TRAFFIC SIGNAL, TYPE 12" YELLOW ARROW, SPANWIRE 7.00|[EACH $46.54 $325.78
A015.24 LED TRAFFIC SIGNAL, TYPE 12" GREEN ARROW, SPANWIRE 7.00|EACH $48.35 $338.45
A016.38 MAST ARM SIGNAL POLE, TYPE MP-15 2.00|[EACH $4,586.00 $9,172.00
A016.39 MAST ARM SIGNAL POLE 1.00|EACH $11,400.00 $11,400.00
A016.40 MAST ARM SIGNAL POLE, TYPE MP-20 6.00|[EACH $5,545.70 $33,274.19
A016.45 MAST ARM SIGNAL POLE, TYPE MP-25 2.00|EACH $6,134.07 $12,268.14
A016.46 MAST ARM SIGNAL POLE, TYPE MP-25-20 1.00|EACH $7,199.67 $7,199.67
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 3.00|EACH $5,295.00 $15,885.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 2.00|[EACH $5,858.00 $11,716.00
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A016.60 MAST ARM SIGNAL POLE, TYPE MP-40 6.00|[EACH $5,681.50 $34,089.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 3.00|EACH $7,266.67 $21,800.00
A016.70 MAST ARM SIGNAL POLE, TYPE MP-50 2.00|[EACH $8,299.50 $16,599.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 2.00|EACH $10,106.50 $20,213.00
A016.80 MAST ARM SIGNAL POLE, TYPE MP-60 1.00|EACH $8,500.00 $8,500.00
A018.83 REINFORCING STEEL 1,100.00|LB $3.00 $3,300.00
A019.05 LED TRAFFIC SIGNAL, TYPE 12" RED 1,448.00 EACH $43.27 $62,653.16
A019.06 LED TRAFFIC SIGNAL MODULE, TYPE 12" RED 10.00|EACH $94.00 $940.00
A019.07 LED TRAFFIC SIGNAL, TYPE 12" YELLOW 2,880.00 EACH $44.79 $128,995.20
A019.08 LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW 10.00|EACH $102.80 $1,028.00
A019.10 LED TRAFFIC SIGNAL, TYPE 12" GREEN 1,354.00 EACH $45.65 $61,812.00
A019.11 LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN 10.00|EACH $104.60 $1,046.00
A019.14 LED TRAFFIC SIGNAL MODULE, TYPE 12" RED ARROW 2.00|[EACH $85.00 $170.00
A019.15 LED TRAFFIC SIGNAL, TYPE 12'* RED ARROW 14.00|EACH $50.73 $710.22
A019.16 LED TRAFFIC SIGNAL, TYPE 12" YELLOW ARROW 265.00 EACH $46.54 $12,333.10
A019.17 LED TRAFFIC SIGNAL, TYPE 12" GREEN ARROW 144.00 EACH $64.93 $9,349.62
A019.19 LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW ARROW 2.00|[EACH $90.00 $180.00
A019.20 LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN ARROW 2.00|EACH $92.00 $184.00
A019.21 LED PEDESTRIAN SIGNAL MODULE, TYPE COUNTDOWN 782.00 EACH $195.00 $152,490.00
A020.10 LIGHTING CONTROL CENTER, TYPED 3.00|EACH $983.33 $2,950.00
A020.30 LIGHTING CONTROL CENTER, TYPER 13.00|EACH $1,897.16 $24,663.03
A020.50 LIGHTING CONTROL CENTER, TYPE RU 1.00|EACH $2,000.00 $2,000.00
A020.75 LIGHTING CONTROL CENTER 2.00|[EACH $4,240.00 $8,480.00
A025.08 SIGNAL STRUCTURE 1.00|EACH $115,999.00 $115,999.00
A030.03 SERVICE DISCONNECT 5.00|[EACH $1,621.00 $8,105.00
A030.04 SERVICE DISCONNECT PEDESTAL 19.00|EACH $3,070.20 $58,333.71
A030.90 TELEPHONE DROP 1.00|EACH $962.00 $962.00
A065.46 1/2-INCH CONDUIT IN TRENCH 1,018.00|LF $2.96 $3,018.34
A065.50 1 1/4-INCH PVC CONDUIT 81.00|LF $11.55 $935.55
A065.51 11/2-INCH PVC CONDUIT 309.00|LF $4.33 $1,339.25
A065.69 11/2 INCH PVC CONDUIT IN TRENCH 100.00|LF $2.50 $250.00
A065.70 2-INCH PVC CONDUIT IN TRENCH 20.00|LF $3.00 $60.00
A065.91 1 1/2 INCH PVC CONDUIT JACKED 5,800.00|LF $7.00 $40,600.00
A069.11 2-INCH CONDUIT ON STRUCTURE 190.00|LF $32.70 $6,213.00
A069.13 4-INCH CONDUIT ON STRUCTURE 3,230.00|LF $22.35 $72,190.50
A069.14 1-INCH CONDUIT IN TRENCH 62.00|LF $6.99 $433.20
A070.10 1 1/2-INCH CONDUIT IN TRENCH 27,532.50 LF $2.42 $66,568.30
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A070.13 2" CONDUIT IN TRENCH 2,371.00|LF $3.33 $7,899.50
A070.14 2-INCH CONDUIT IN TRENCH 9,258.00|LF $5.10 $47,206.66
A070.18 3-INCH CONDUIT IN TRENCH 10,089.00|LF $5.58 $56,301.13
A070.22 4-INCH CONDUIT IN TRENCH 1,481.00|LF $5.91 $8,756.00
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 3,318.00|LF $3.45 $11,439.75
AQ072.14 2-INCH CONDUIT UNDER ROADWAY 1,091.00|LF $6.34 $6,921.65
A072.18 3-INCH CONDUIT UNDER ROADWAY 199.00|LF $4.75 $945.25
A072.20 4-INCH CONDUIT UNDER ROADWAY 375.00|LF $7.83 $2,936.25
A073.12 2-INCH CONDUIT UNDER SIDEWALK 10.00|LF $10.00 $100.00
A073.23 3-INCH CONDUIT UNDER SIDEWALK 10.00|LF $19.00 $190.00
A074.10 1-INCH CONDUIT, JACKED 45.00|LF $14.00 $630.00
A074.11 1 1/4-INCH CONDUIT, JACKED 76.00|LF $15.40 $1,170.40
A074.12 1 1/2-INCH CONDUIT, JACKED 1,265.00|LF $11.62 $14,697.80
AQ074.14 2-INCH CONDUIT, JACKED 7,741.00|LF $13.41 $103,771.10
A074.18 3-INCH CONDUIT, JACKED 5,424.00|LF $17.58 $95,336.69
AQ074.20 4-INCH CONDUIT, JACKED 1,724.00|LF $15.77 $27,193.80
A074.90 CATS5E ETHERNET CABLE 75.00|LF $1.50 $112.50
AQ77.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 2,999.00|LF $1.73 $5,177.85
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 3,846.00|LF $1.67 $6,409.75
AQ77.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 125.00|LF $2.34 $292.40
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 2,023.00|LF $2.17 $4,398.98
AQ77.18 7/C #14 AWG TRAFFIC SIGNAL CABLE 158.00|LF $2.40 $379.20
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 4,455.00|LF $3.04 $13,524.35
A077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 9,764.00|LF $3.98 $38,903.06
A078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE 15,884.00|LF $0.98 $15,493.06
A078.90 LEAD-IN CABLE 2,586.00|LF $2.08 $5,380.80
A079.00 2/C DETECTOR LEAD-IN CABLE 5,797.00|LF $1.06 $6,172.93
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 7,291.00|LF $1.46 $10,637.35
A079.06 CAMERA DETECTOR CABLE 490.00|LF $2.10 $1,029.00
A079.10 EMERGENCY DETECTOR CABLE 54.00|LF $1.75 $94.50
A079.14 FIBER OPTIC COMMUNICATION CABLE 16,131.00|LF $2.50 $40,327.50
A079.15 FIBER OPTIC CABLE 9,100.00|LF $2.45 $22,258.00
A079.22 TRACER WIRE 7,636.00 LF $0.71 $5,417.40
AQ79.25 12 STRAND SINGLE MODE FIBER 3,065.00|LF $1.50 $4,597.50
A079.33 #8 AWG CU CONDUCTOR 120.00|LF $1.93 $231.60
AQ079.34 #10 AWG CU CONDUCTOR 304.00|LF $1.10 $334.40
A079.35 #12 AWG CU CONDUCTOR 5.00/ LF $1.98 $9.90
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A079.41 #4 GROUNDING CONDUCTOR 1,015.00 LF $2.67 $2,710.05
A079.43 #8 GROUNDING CONDUCTOR 9,381.00|LF $1.05 $9,820.19
A079.44 #10 GROUNDING CONDUCTOR 152.00|LF $1.38 $209.76
A079.45 #12 GROUNDING CONDUCTOR 10.00|LF $1.21 $12.10
A079.48 GROUND ROD 6.00|[EACH $118.67 $712.00
A079.49 LOCATE STICK 3.00|EACH $240.00 $720.00
A079.50 GROUNDING CONDUCTOR 11,037.00|LF $0.88 $9,687.84
A079.51 GROUNDING CONDUCTOR 100.00|LF $0.60 $60.00
A079.55 SERVICE CABLE 10,035.00|LF $2.12 $21,313.10
A079.60 STREET LIGHTING CABLE 351.00|LF $2.08 $730.08
A079.63 SUPPORT CABLE 2,110.00|LF $3.63 $7,650.59
AQ79.64 TETHER CABLE 1,469.00|LF $2.39 $3,511.10
A079.67 SERVICE ENTRANCE CABLE 7,200.00|LF $1.52 $10,914.00
AQ79.68 SERVICE ENTRANCE CABLE 300.00|LF $1.29 $387.00
A079.90 #6 CIRCUIT GROUND CABLE 118.00|LF $2.60 $306.80
A079.91 #8 CIRCUIT GROUND CABLE 590.00|LF $2.10 $1,239.00
A080.10 STREET LIGHTING CABLE, NO. 2 USE 5,458.00|LF $2.40 $13,099.20
A080.15 STREET LIGHTING CABLE, NO. 4 USE 6,380.00|LF $1.35 $8,600.80
A080.21 STREET LIGHTING CABLE, NO. 6 USE ALUMINUM 24.00|LF $2.95 $70.80
A080.22 STREET LIGHTING CABLE, NO. 6 BARE 36,658.50|LF $0.88 $32,410.33
A080.24 STREET LIGHTING CABLE, NO. 6 USE 87,403.00|LF $1.15 $100,939.74
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 6,543.00|LF $3.32 $21,734.29
A080.30 STREET LIGHTING CABLE, NO. 8 BARE 323.00|LF $2.10 $678.30
A080.32 STREET LIGHTING CABLE, NO. 8 USE 1,159.00|LF $2.12 $2,454.80
A080.35 STREET LIGHTING CABLE, NO. 10 USE 1,010.00|LF $0.97 $979.70
A080.38 STREET LIGHTING CABLE, NO. 10 BARE 505.00|LF $0.91 $459.55
A081.00 6 PAIR COMMUNICATION CABLE 3,495.00|LF $2.57 $8,972.85
A081.10 2 PAIR COMMUNICATION CABLE 1,025.00|LF $2.53 $2,596.56
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE 11,022.00|LF $2.69 $29,703.45
A081.24 FIBER OPTIC 12.00|EACH $762.83 $9,154.00
A081.26 TERMINAL FUSION SPLICE POINT 5.00|[EACH $1,520.40 $7,602.00
A081.28 INTERMEDIATE FUSION SPLICE POINT 2.00|[EACH $2,100.00 $4,200.00
A081.29 CONSOLIDATION FUSION SPLICE POINT 1.00 EACH $2,600.00 $2,600.00
A100.12 ELECTRICAL SERVICE 1.00 EACH $12,276.00 $12,276.00
Al110.75 UNINTERRUPTIBLE POWER SUPPLY 2.00|[EACH $8,060.00 $16,120.00
A190.00 STREET LIGHTING UNIT 38.00 EACH $6,266.75 $238,136.40
A190.01 STREET LIGHTING UNIT 14.00|[EACH $8,250.00 $115,500.00
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A400.08 ICE DETECTION SENSORS 1.00]LS $53,315.00 $53,315.00
A400.87 MODIFY LIGHTING UNIT 15.00|EACH $991.67 $14,875.05
A401.03 MODIFY 2.00|[EACH $2,355.00 $4,710.00
A449.00 ADJUST PULL BOX TO GRADE 18.00|EACH $216.35 $3,894.33
A450.00 INSTALL PULL BOX 5.00|[EACH $252.07 $1,260.35
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER 3.00|EACH $1,400.00 $4,200.00
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 1.00|EACH $1,083.10 $1,083.10
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 7.00|[EACH $1,950.00 $13,650.00
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 2.00|[EACH $242.00 $484.00
A501.30 INSTALL TRAFFIC SIGNAL, TYPE TS-2 2.00|EACH $613.52 $1,227.04
A501.70 INSTALL TRAFFIC SIGNAL HEAD 1.00|EACH $225.00 $225.00
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 1.00|EACH $185.00 $185.00
A502.10 INSTALL PEDESTRIAN PUSHBUTTON 1.00|EACH $102.00 $102.00
A504.81 INSTALL MAST ARM SIGNAL POLE 3.00|EACH $3,700.00 $11,100.00
A521.00 INSTALL STREET LIGHTING UNIT 2.00|[EACH $549.35 $1,098.70
A525.00 INSTALL STREET LIGHT BASE 11.00|EACH $99.67 $1,096.37
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 4.00 EACH $1,300.00 $5,200.00
A580.88 INSTALL 1.00|EACH $305.00 $305.00
A580.92 INSTALL 1.00]LS $920.00 $920.00
A580.96 INSTALL 2,485.00|LF $4.79 $11,903.15
A600.00 REMOVE LIGHTING UNIT 4.00 EACH $403.75 $1,615.00
A600.50 REMOVE LUMINAIRE 10.00|EACH $22.80 $228.00
A610.00 REMOVE TRAFFIC SIGNAL 11.00|EACH $3,500.09 $38,501.00
A610.01 REMOVE TRAFFIC SIGNAL 4.00 EACH $2,144.75 $8,579.00
A610.02 REMOVE TRAFFIC SIGNAL 3.00|[EACH $2,235.33 $6,706.00
A610.03 REMOVE TRAFFIC SIGNAL 2.00|EACH $2,513.00 $5,026.00
A610.04 REMOVE TRAFFIC SIGNAL 2.00|[EACH $2,693.00 $5,386.00
A610.05 REMOVE TRAFFIC SIGNAL 1.00|EACH $1,020.00 $1,020.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD 713.00 EACH $7.04 $5,016.02
A610.18 REMOVE PEDESTRIAN SIGNAL HEAD 6.00|EACH $60.00 $360.00
A610.20 REMOVE LIGHTING SYSTEM 2.00|[EACH $5,983.00 $11,966.00
A610.22 REMOVE LIGHTING SYSTEM 1.00|EACH $4,466.00 $4,466.00
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 4.00 EACH $710.00 $2,840.00
A611.10 REMOVE PEDESTRIAN SIGNAL 299.00 EACH $5.50 $1,644.50
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 1,527.00|[EACH $5.57 $8,502.00
A630.03 REMOVE PEDESTAL POLE 6.00|[EACH $390.83 $2,345.00
A630.05 REMOVE WOOD POLE 1.00|EACH $281.19 $281.19
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A630.10 REMOVE LIGHT FOUNDATION 2.00|[EACH $262.00 $524.00
A630.12 REMOVE SIGNAL POLE FOUNDATION 1.00|EACH $1,050.00 $1,050.00
A630.20 REMOVE PULL BOX 42.00 EACH $127.56 $5,357.31
A639.90 REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE 1.00|EACH $1,292.00 $1,292.00
A650.02 REMOVE MAST ARM SIGNAL POLE 4.00 EACH $1,342.41 $5,369.64
A679.53 REMOVE GROUNDING CONDUCTOR 15,271.00|LF $0.50 $7,671.65
A679.56 REMOVE SERVICE CABLE 296.00|LF $1.00 $296.00
A679.57 REMOVE TRAFFIC SIGNAL CABLE 18,923.00|LF $0.69 $13,106.50
A679.80 REMOVE STREET LIGHTING CABLE 354.00|LF $0.65 $230.10
AB99.90 REMOVE 8.00|EACH $197.50 $1,580.00
AB699.91 REMOVE 2,256.00 EACH $3.03 $6,846.80
AB99.98 REMOVE 354.00|LF $0.65 $230.10
A700.09 RELOCATE CABLE 106.00|LF $2.83 $299.70
A700.20 RELOCATE STREET LIGHTING UNIT 7.00|[EACH $1,411.43 $9,880.00
AT703.00 RELOCATE MAST ARM 1.00 EACH $1,470.00 $1,470.00
A705.06 RE-ENTERABLE ENCAPSULATED SPLICE 12.00|EACH $626.33 $7,516.00
AT706.00 RELOCATE PULL BOX 4.00|[EACH $480.00 $1,920.00
AT724.01 RELOCATE TRAFFIC SIGNAL 2.00|[EACH $470.00 $940.00
AT724.03 RELOCATE 4.00|[EACH $669.38 $2,677.50
AT775.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM 3.00|LS $10,655.33 $31,966.00
AT775.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM 2.00|LS $7,593.00 $15,186.00
A780.10 CROSSOVER LIGHTING SYSTEM 3.00|EACH $26,016.45 $78,049.34
AT780.11 CROSSOVER LIGHTING SYSTEM 1.00 EACH $14,892.36 $14,892.36
A780.12 CROSSOVER LIGHTING SYSTEM 1.00|EACH $16,178.04 $16,178.04
A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 1,054.00 DAY $7.28 $7,675.40
A800.53 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 649.00 DAY $8.32 $5,399.57
AB800.59 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 607.00 DAY $9.02 $5,474.05
A800.60 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 446.00| DAY $9.18 $4,094.28
A819.00 TRAFFIC SIGNAL CABINET 1.00|EACH $1,000.00 $1,000.00
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 3.00|LS $7,635.33 $22,906.00
L001.01 SEEDING, TYPE A 266.51 ACRE $905.62 $241,356.71
L001.02 SEEDING, TYPE B 805.19|ACRE $783.43 $630,804.82
L001.03 SEEDING, TYPEC 6.38| ACRE $1,110.94 $7,087.79
L001.10 SOIL AMENDMENT 1.00| TON $2,550.00 $2,550.00
L001.17 SEEDING, TYPE WETLAND 2.00|ACRE $1,490.00 $2,980.00
L003.51 SEEDING 1,144.00|SY $2.23 $2,552.00
L006.00 COVER CROP SEEDING 848.05|ACRE $197.16 $167,198.25
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L006.50 TEMPORARY SEEDING 23.50 ACRE $2,732.16 $64,205.80
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 10,950.00|LF $1.23 $13,463.00
L010.00 SODDING 17,375.00|SY $7.03 $122,061.08
L010.45 SPOROBOLUS HETEROLEPIS (PRAIRIE DROPSEED) #1 CONTAINER 524.00 EACH $13.20 $6,916.80
L010.46 BOUTELOUA GRACILIS (BLUE GRAMA) #1 CONTAINER GROWN 756.00 EACH $11.61 $8,777.16
L010.47 CALAMAGROSTIS ACUTIFLORA 'KARL FOERSTER' 116.00 EACH $12.41 $1,439.56
(KARL FOERSTER FEATHER REED) #1 CONTAINER

L010.98 TEMPORARY EROSION CONTROL 1,200.00|SY $1.59 $1,910.00
L019.11 EROSION CONTROL, CLASS 1B 4,471.00|SY $1.33 $5,946.43
L019.12 EROSION CONTROL, CLASS 1C 51,579.00|SY $1.22 $63,087.95
L019.13 EROSION CONTROL, CLASS 1D 609,023.00|SY $1.37 $831,723.39
L019.14 EROSION CONTROL, CLASS 1E 18,890.00|SY $1.74 $32,887.30
L019.15 EROSION CONTROL, CLASS 1F 24,311.00|SY $1.99 $48,451.95
L019.20 EROSION CONTROL, CLASS 2A 30,961.00|SY $3.98 $123,306.25
L019.21 EROSION CONTROL, CLASS 2B 1,379.00|SY $3.86 $5,322.94
L019.22 EROSION CONTROL, CLASS 2C 3,071.00|SY $6.38 $19,583.50
L.020.00 EROSION CONTROL 2,280.00|SY $1.10 $2,508.00
L020.50 TRANSITION MAT 8.00|SY $185.00 $1,480.00
L021.30 EROSION CHECKS, TYPE 1D 1,961.00|BALE $17.72 $34,756.44
L021.31 EROSION CHECKS, TYPE 1E 642.00 BALE $15.75 $10,111.50
L021.32 EROSION CHECKS, TYPE 1F 947.00 BALE $19.69 $18,650.85
L021.40 EROSION CHECKS, TYPE 2A 1,096.00|BALE $20.35 $22,299.18
L021.41 EROSION CHECKS, TYPE 2B 132.00|BALE $21.42 $2,827.44
L021.50 EROSION CHECKS, TYPE SYNTHETIC 384.00|LF $9.25 $3,552.00
L021.51 EROSION CHECKS, TYPE WATTLE 52,080.00 LF $2.54 $132,417.61
L021.52 EROSION CHECKS, TYPE COIR 30,403.00 LF $5.29 $160,825.20
L021.53 EROSION CHECKS, TYPE LOW PROFILE 1,037.00/LF $2.15 $2,229.55
L022.10 FABRIC SILT FENCE 7,047.00|LF $2.10 $14,798.70
L022.11 FABRIC SILT FENCE-LOW POROSITY 181,178.00|LF $2.70 $489,615.73
L022.12 FABRIC SILT FENCE-HIGH POROSITY 8,654.00|LF $3.15 $27,260.70
L022.75 TEMPORARY SILT CHECK 38,900.00|LF $3.67 $142,808.00
L022.90 TEMPORARY SILT FENCE 78,972.90|LF $3.36 $265,221.30
L022.92 TEMPORARY EARTH CHECK 24,100.00|LF $4.19 $100,923.00
L022.93 TEMPORARY ROCK CHECK 30.00|LF $11.10 $333.00
L032.11 AMENDED SOIL 830.00|SY $8.00 $6,640.00
L032.55 SLASH MULCH 1,000.00/CY $48.10 $48,100.00
L032.70 TEMPORARY MULCH 190.00| TON $391.81 $74,443.20
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L032.75 MULCH 2,182.64| TON $220.53 $481,336.73
L032.80 HYDROMULCH 155.85|TON $2,004.51 $312,403.55
L070.05 MOWING 280.00 HOUR $140.93 $39,460.00
L705.74 ACER SACCHARUM "GREEN MOUNTAIN" 8.00|[EACH $211.00 $1,688.00
(GREEN MOUNTAIN SUGAR MAPLE) 1 1/2" CALIPER B&B
L717.11 CELTIS OCCIDENTALIS (COMMON HACKBERRY) 1 1/2"" CALIPER, B&B 5.00|EACH $211.00 $1,055.00
L807.52 QUERCUS MACROCARPA (BUR OAK) 1 1/2" CALIPER B&B 9.00|[EACH $211.00 $1,899.00
L911.00 SCHIZACHYRIUM SCOPARIUM "BLAZE" 21.00 EACH $13.21 $277.41
(BLAZE LITTLE BLUESTEM GRASS) #1 CONTAINER

P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 67.00|LF $47.53 $3,184.50
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 247.00|LF $37.45 $9,249.50
P120.18 18" CULVERT PIPE, TYPE 2 41.00|LF $43.90 $1,800.00
P120.24 24" CULVERT PIPE, TYPE 2 512.00|LF $39.77 $20,364.68
P120.30 30" CULVERT PIPE, TYPE 2 389.00|LF $64.29 $25,009.40
P120.36 36" CULVERT PIPE, TYPE 2 160.00|LF $102.68 $16,429.00
P120.42 42" CULVERT PIPE, TYPE 2 402.00|LF $94.84 $38,125.36
P120.48 48" CULVERT PIPE, TYPE 2 389.00|LF $115.83 $45,058.29
P127.18 18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 170.00|LF $62.00 $10,540.00
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 65.00|LF $86.58 $5,627.60
P127.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 5.00|LF $111.46 $557.30
P127.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 261.00|LF $109.12 $28,479.56
P127.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 78.00|LF $168.21 $13,120.30
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 176.00|LF $40.06 $7,051.00
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV 54.00|LF $34.63 $1,870.02
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV 107.00|LF $96.78 $10,355.72
P128.42 42" CULVERT PIPE, TYPE 2 CLASS IV 62.00|LF $65.95 $4,088.90
P129.48 48" CULVERT PIPE, TYPE 2 CLASS V 111.00|LF $98.34 $10,915.74
P150.36 36" CULVERT PIPE, TYPE5 206.00|LF $62.50 $12,875.00
P150.48 48" CULVERT PIPE, TYPE 5 264.00|LF $86.32 $22,788.48
P200.48 48" CULVERT PIPE, TYPE2 OR 5 933.00|LF $94.84 $88,482.17
P200.60 60" CULVERT PIPE, TYPE2 OR 5 920.00|LF $193.00 $177,560.00
P200.66 66" CULVERT PIPE, TYPE2 OR5 302.00|LF $145.00 $43,790.00
P200.84 84" CULVERT PIPE, TYPE2 OR 5 200.00|LF $200.00 $40,000.00
P255.42 42" CULVERT PIPE, TYPE4 OR 5 420.00|LF $73.00 $30,660.00
P255.54 54" CULVERT PIPE, TYPE4 OR 5 96.00|LF $93.00 $8,928.00
P260.30 30" CULVERT PIPE, TYPE4,50R 6 97.00|LF $46.00 $4,462.00
P260.36 36" CULVERT PIPE, TYPE 4,5 OR 6 146.00|LF $56.00 $8,176.00




English AUP Summary For July 1, 2012 thru June 30, 2013 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. [ITEM DESCRIPTION QUANTITY | UNITS |UNIT PRICE BID

P300.12 12" CULVERT PIPE, TYPE 3,4 OR 5 601.00|LF $23.50 $14,121.00
P300.15 15" CULVERT PIPE, TYPE 34 OR 5 99.00|LF $27.08 $2,680.60
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 260.00|LF $30.95 $8,046.00
P300.24 24" CULVERT PIPE, TYPE 3,40R5 3,312.00|LF $33.25 $110,139.44
P300.30 30" CULVERT PIPE, TYPE 34 OR 5 290.00|LF $51.82 $15,029.10
P300.36 36" CULVERT PIPE, TYPE 3,4 0R5 411.00|LF $52.67 $21,646.70
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 470.00|LF $70.25 $33,018.44
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 344.00|LF $79.70 $27,415.74
P300.54 54" CULVERT PIPE, TYPE 34 OR 5 260.00|LF $108.11 $28,109.08
P300.60 60" CULVERT PIPE, TYPE 3,40R5 122.00|LF $98.99 $12,077.20
P300.72 72" CULVERT PIPE, TYPE 34 OR 5 266.00 LF $141.29 $37,582.50
P300.84 84" CULVERT PIPE, TYPE 3,4 0OR5 295.00|LF $191.59 $56,520.00
P300.96 96" CULVERT PIPE, TYPE 34 OR 5 48.00|LF $272.00 $13,056.00
P310.42 42" CULVERT PIPE, TYPE 2,4 OR 5 266.00 LF $84.00 $22,344.00
P310.54 54" CULVERT PIPE, TYPE 2,4 OR 5 178.00|LF $95.90 $17,070.00
P310.60 60" CULVERT PIPE, TYPE 2,4 OR 5 338.00|LF $130.00 $43,940.00
P372.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 58.00|LF $39.04 $2,264.32
P372.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR5 210.00|LF $90.30 $18,963.00
P372.54 54" ROUND EQUIVALENT CULVERT PIPE, TYPE 24 OR 5 73.00|LF $101.00 $7,373.00
P375.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 74.00|LF $61.40 $4,543.60
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,0R 5 70.00|LF $84.71 $5,929.70
P375.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 6.00|LF $99.45 $596.70
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 64.00|LF $32.00 $2,048.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 4,669.00 LF $26.29 $122,749.60
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 1,172.00|LF $39.92 $46,789.48
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 126.00|LF $57.00 $7,182.00
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 1,407.00/LF $59.42 $83,604.06
P402.15 15" CULVERT PIPE, TYPE 3,450R 6 5,293.00|LF $54.30 $287,416.75
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 721.00|LF $28.33 $20,426.87
P402.24 24" CULVERT PIPE, TYPE3,450R6 697.00 LF $33.30 $23,206.70
P402.30 30" CULVERT PIPE, TYPE 3,45 0OR 6 416.00|LF $49.74 $20,689.90
P402.36 36" CULVERT PIPE, TYPE3,450R6 74.00|LF $48.00 $3,552.00
P420.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,34 OR 5 116.00|LF $45.20 $5,243.20
P500.12 12" CULVERT PIPE, TYPE 2,4,5,7 OR 8 48.00 LF $37.00 $1,776.00
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 272.00|LF $43.59 $11,856.00
P500.24 24" CULVERT PIPE, TYPE 2,45,70OR 8 381.00|LF $39.36 $14,995.00
P500.30 30" CULVERT PIPE, TYPE 2,4,5,7 OR 8 256.00|LF $51.45 $13,170.00
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P500.36 36" CULVERT PIPE, TYPE 2,4,5,7 OR 8 282.00|LF $48.69 $13,731.36
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 19.00|LF $35.00 $665.00
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 2,561.00|LF $33.46 $85,699.84
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 5,813.00|LF $33.68 $195,779.08
P700.21 21" STORM SEWER PIPE, TYPE 1,7 OR 8 1,168.00|LF $41.61 $48,604.36
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 2,702.00|LF $49.85 $134,686.36
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 1,271.00/LF $64.95 $82,547.00
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 3,388.00|LF $79.82 $270,429.40
P702.15 15" STORM SEWER PIPE, TYPE 1 768.00 LF $34.46 $26,462.00
P702.18 18" STORM SEWER PIPE, TYPE 1 834.00|LF $37.19 $31,019.00
P702.24 24" STORM SEWER PIPE, TYPE 1 36.00|LF $56.00 $2,016.00
P702.30 30" STORM SEWER PIPE, TYPE 1 1,342.00|LF $70.86 $95,094.00
P702.42 42" STORM SEWER PIPE, TYPE 1 626.00 LF $88.66 $55,502.00
P702.48 48" STORM SEWER PIPE, TYPE 1 264.00 LF $124.42 $32,847.00
P702.54 54" STORM SEWER PIPE, TYPE 1 159.00|LF $130.25 $20,709.75
P702.60 60" STORM SEWER PIPE, TYPE 1 41.00|LF $147.61 $6,052.01
P705.15 15" STORM SEWER PIPE, TYPE 1 CLASS IV 326.00|LF $45.00 $14,670.00
P705.18 18" STORM SEWER PIPE, TYPE 1 CLASS IV 36.00|LF $50.00 $1,800.00
P705.24 24" STORM SEWER PIPE, TYPE 1 CLASS IV 44.00|LF $62.00 $2,728.00
P707.36 36" STORM SEWER PIPE, TYPE 3,4 OR 5 47.00|LF $65.00 $3,055.00
P708.15 15" STORM SEWER PIPE, TYPE 5 653.00|LF $34.66 $22,630.00
P708.18 18" STORM SEWER PIPE, TYPE 5 104.00|LF $34.00 $3,536.00
P709.11 4" STORM SEWER PIPE, TYPE 8 8.00/LF $21.00 $168.00
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 199.00|LF $62.00 $12,338.00
P775.21 21" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 80.00|LF $72.50 $5,800.00
P775.36 36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 100.00|LF $120.00 $12,000.00
W100.00 CURB STOP AND BOX 27.00 EACH $352.00 $9,504.00
W100.10 CURB STOP 6.00|[EACH $250.00 $1,500.00
W101.00 WATER STOPPER / LINE STOP 7.00|[EACH $1,000.00 $7,000.00
W101.02 2" LINE STOP 1.00|EACH $2,000.00 $2,000.00
W101.04 4" LINE STOP 1.00|EACH $2,200.00 $2,200.00
W175.01 1" CORPORATION STOP 33.00 EACH $434.91 $14,352.00
W176.01 1" COPPER WATER SERVICE 763.00|LF $18.00 $13,734.00
W176.12 2" COPPER WATER SERVICE 18.00|LF $30.00 $540.00
W176.24 3/4" WATER SERVICE 685.00|LF $13.00 $8,905.00
W176.26 1" WATER SERVICE 721.00|LF $15.92 $11,476.30
W176.51 WATER SERVICE 113.00|LF $10.00 $1,130.00
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W176.54 WATER SERVICE 12.00|EACH $650.00 $7,800.00
W176.70 WATER SERVICE CONNECTION 27.00 EACH $91.00 $2,457.00
W176.78 PE CONNECTION ASSEMBLY 2.00|[EACH $4,250.00 $8,500.00
W180.00 CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES 40.28|CY $308.21 $12,414.57
W180.10 REINFORCING STEEL FOR BLOCKS AND ANCHORAGES 1,475.50|LB $2.37 $3,493.75
W200.18 MONUMENT FRAME AND COVER 3.00|EACH $750.00 $2,250.00
W200.44 4" RETAINER GLAND 8.00|[EACH $49.38 $395.00
W200.46 6" RETAINER GLAND 142.00 EACH $59.20 $8,407.04
W200.52 12" RETAINER GLAND 5.00|[EACH $185.00 $925.00
W200.56 16" RETAINER GLAND 15.00|EACH $300.00 $4,500.00
W200.70 ANCHORING ELBOW, M.J. 4.00 EACH $300.00 $1,200.00
W200.71 ANCHOR COUPLING, M.J. 10.00|EACH $262.75 $2,627.52
W205.04 4" WATER MAIN PIPE 306.70|LF $24.24 $7,434.20
W205.06 6" WATER MAIN PIPE 2,612.60|LF $33.40 $87,269.43
W205.08 8" WATER MAIN PIPE 2,121.00|LF $24.98 $52,972.40
W205.10 10" WATER MAIN PIPE 140.00|LF $82.93 $11,610.00
W205.12 12" WATER MAIN PIPE 1,771.50|LF $42.17 $74,697.60
W205.16 16" WATER MAIN PIPE 3,422.30|LF $55.65 $190,451.00
W205.91 CONCRETE ENCASEMENT 50.00|LF $250.00 $12,500.00
W208.03 WATER SERVICE SADDLE AND CORPORATION STOP 1.00|EACH $700.00 $700.00
W218.50 12" INSTA VALVE 1.00|EACH $12,000.00 $12,000.00
W218.60 BALL VALVE & SOLID WALL PIPE 1.00|LS $885.00 $885.00
W219.36 6" GATE VALVE 20.00 EACH $1,205.00 $24,100.00
W219.38 8" GATE VALVE 2.00|EACH $1,400.00 $2,800.00
W219.40 10" GATE VALVE 1.00|EACH $2,400.00 $2,400.00
W219.64 4" GATE VALVE AND BOX 2.00|EACH $808.00 $1,616.00
W219.66 6" GATE VALVE AND BOX 5.00|[EACH $991.00 $4,955.00
W219.68 8" GATE VALVE AND BOX 5.00|EACH $1,430.00 $7,150.00
W219.72 12" GATE VALVE AND BOX 1.00|EACH $2,602.00 $2,602.00
W220.04 4" GATE VALVE, M.J. 1.00|EACH $938.00 $938.00
W220.06 6" GATE VALVE, M.J. 9.00|[EACH $879.06 $7,911.52
W220.08 8" GATE VALVE, M.J. 1.00|EACH $1,420.00 $1,420.00
W220.10 10" GATE VALVE, M.J. 1.00|EACH $1,925.00 $1,925.00
W221.63 12" BUTTERFLY VALVE 1.00|EACH $2,290.00 $2,290.00
W221.65 16" BUTTERFLY VALVE 1.00|EACH $2,775.00 $2,775.00
W221.66 16" BUTTERFLY VALVE, M.J. 5.00|EACH $2,650.00 $13,250.00
W221.97 FIRE HYDRANT 12.00|[EACH $2,241.52 $26,898.24
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W221.98 FIRE HYDRANT 3.00|[EACH $2,100.00 $6,300.00
W222.00 FIRE HYDRANT 6.00|EACH $3,300.00 $19,800.00
W222.06 6" FIRE HYDRANT 3.00|[EACH $4,000.00 $12,000.00
W222.91 SALVAGE FIRE HYDRANT 1.00|EACH $718.00 $718.00
W224.28 8" COUPLING 2.00|[EACH $259.00 $518.00
W224.30 10" COUPLING 2.00|EACH $955.00 $1,910.00
W224.32 12" COUPLING 1.00|EACH $349.00 $349.00
W225.06 6" ANCHORING COUPLING 6.00|EACH $200.00 $1,200.00
W226.06 6" ANCHORING ELBOW 2.00|[EACH $300.00 $600.00
W226.20 4" DRESSER COUPLING 1.00|EACH $500.00 $500.00
W226.22 6" DRESSER COUPLING 1.00|EACH $500.00 $500.00
W226.24 8" DRESSER COUPLING 1.00|EACH $500.00 $500.00
W348.08 16" X 8" TAPPING TEE 1.00|EACH $2,400.00 $2,400.00
W348.36 12" X 8" TAPPING TEE, M.J. 1.00|EACH $2,900.00 $2,900.00
W348.95 TAPPING TEE 1.00|EACH $2,225.00 $2,225.00
W350.35 12" X 6" TAPPING SLEEVE AND VALVE 1.00|EACH $3,500.00 $3,500.00
W350.37 12" X 12" TAPPING SLEEVE AND VALVE 1.00|EACH $4,325.00 $4,325.00
W350.41 16" X 16" TAPPING SLEEVE AND VALVE 1.00|EACH $9,558.00 $9,558.00
W355.06 6" SLEEVE 2.00|[EACH $160.00 $320.00
W355.08 8" SLEEVE 1.00|EACH $850.00 $850.00
W355.10 10" SLEEVE 1.00|EACH $850.00 $850.00
W355.16 16" SLEEVE 2.00|EACH $1,550.00 $3,100.00
W355.25 6" SOLID SLEEVE 12.00|EACH $350.00 $4,200.00
W355.28 10" SOLID SLEEVE 1.00|EACH $655.00 $655.00
W356.09 8" X 4" TEE 2.00|[EACH $287.00 $574.00
W356.12 6" X 6" TEE 7.00|EACH $350.00 $2,450.00
W356.13 6" X6" X6" TEE 1.00|EACH $694.00 $694.00
W356.14 8" X 6" TEE 4.00 EACH $341.00 $1,364.00
W356.17 8" X 8" X6" TEE 1.00|EACH $850.00 $850.00
W356.18 10" X 6" TEE 3.00|EACH $1,102.00 $3,306.00
W356.19 12" X 6" TEE 1.00|EACH $525.00 $525.00
W356.24 8" X 8" X 4" TEE 1.00|EACH $850.00 $850.00
W356.25 16" X 6" TEE 4.00 EACH $1,573.00 $6,292.00
W356.26 16" X 12" TEE 1.00|EACH $1,915.00 $1,915.00
W356.29 TEE, MJ 16" 2.00|[EACH $2,318.00 $4,636.00
W356.30 TEE, MJ 16" 1.00|EACH $1,800.00 $1,800.00
W356.31 TEE, MJ 16" 1.00|EACH $1,620.00 $1,620.00
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W356.33 TEE, MJ 16" 1.00|EACH $1,650.00 $1,650.00
W356.46 8" TEE 2.00|EACH $394.00 $788.00
W356.49 6" TEE 1.00|EACH $313.00 $313.00
W356.50 CROSS 4.00 EACH $557.00 $2,228.00
W356.60 SWIVEL ELL 4.00 EACH $435.00 $1,740.00
W357.13 4" - 90 DEGREE BEND 8.00|EACH $250.00 $2,000.00
W357.14 4" - 45 DEGREE BEND 4.00 EACH $93.25 $373.00
W357.16 6""- 45 DEGREE BEND 34.00 EACH $237.24 $8,066.00
W357.20 6''- 90 DEGREE BEND 4.00 EACH $302.75 $1,211.00
W357.40 " - 45 DEGREE BEND 7.00|EACH $288.86 $2,022.00
W357.41 8" - 90 DEGREE BEND 2.00|[EACH $267.00 $534.00
W357.42 12" - 90 DEGREE BEND 1.00|EACH $935.00 $935.00
W357.43 10" - 45 DEGREE BEND 4.00 EACH $880.00 $3,520.00
W357.44 12" - 45 DEGREE BEND 5.00|EACH $518.40 $2,592.00
W357.49 8" - 11 1/4 DEGREE BEND 2.00|[EACH $220.00 $440.00
W357.51 12" - 11 1/4 DEGREE BEND 2.00|EACH $365.00 $730.00
W357.52 6" - 22 1/2 DEGREE BEND 2.00|[EACH $414.00 $828.00
W357.55 16" - 22 1/2 DEGREE BEND, M.J. 3.00|EACH $1,280.00 $3,840.00
W357.56 16" - 45 DEGREE BEND, M.J. 2.00|[EACH $1,300.00 $2,600.00
W357.57 16" - 90 DEGREE BEND MJ 2.00|EACH $1,580.00 $3,160.00
W357.58 16" - 11 1/4 DEGREE BEND MJ 1.00|EACH $1,280.00 $1,280.00
W358.16 6" X 4" REDUCER 5.00|EACH $200.00 $1,000.00
W358.20 8" X 6" REDUCER 1.00|EACH $450.00 $450.00
W360.14 12" - 4" WYE 29.00 EACH $368.00 $10,672.00
W360.16 12" - 6" WYE 1.00|EACH $378.00 $378.00
W365.20 SWIVEL ADAPTOR 3.00|EACH $280.00 $840.00
W600.00 ADJUST STOP BOX TO GRADE 3.00|[EACH $213.00 $639.00
W600.03 ADJUST VALVE BOX TO GRADE 147.00 EACH $355.52 $52,261.00
W600.12 ADJUST CURB STOP AND BOX TO GRADE 16.00|EACH $360.00 $5,760.00
W600.21 ADJUST FIRE HYDRANT TO GRADE 4.00 EACH $1,087.50 $4,350.00
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE 93.00 EACH $299.00 $27,807.00
W600.36 ADJUST WATER VALVE BOX TO GRADE 1.00|EACH $400.00 $400.00
W600.39 ADJUST GAS VALVE BOX TO GRADE 11.00|EACH $125.00 $1,375.00
W700.00 INSTALL WATER SERVICE, CURB STOP AND BOX 31.00 EACH $850.00 $26,350.00
W722.05 DIRECTIONAL DRILLING FOR WATER MAIN 513.40|LF $118.00 $60,581.20
W722.50 ABANDON WATER MAIN 1.00|EACH $500.00 $500.00
W722.51 ABANDON WATER MAIN 3,200.00|LF $2.00 $6,400.00
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W?750.10 REMOVE FIRE HYDRANT 8.00|[EACH $460.13 $3,681.00
W750.14 RELOCATE 2,250.00|LF $1.70 $3,825.00
W?750.15 RELOCATE SPRINKLER HEAD 115.00 EACH $49.30 $5,670.00
W750.19 RELOCATE 31.00 EACH $178.74 $5,541.00
W?750.26 REMOVE AND RELOCATE SPRINKLER SYSTEM 2.00|[EACH $1,200.00 $2,400.00
W750.27 REMOVE AND RELOCATE SPRINKLER SYSTEM 500.00|LF $6.00 $3,000.00
W?750.30 RELOCATE 1.00|EACH $141.00 $141.00
W800.05 REMOVE GATE VALVE AND BOX 3.00|EACH $200.00 $600.00
W800.07 REMOVE AND RESET GATE VALVE 3.00|[EACH $400.00 $1,200.00
W800.09 REMOVE PLUG 2.00|EACH $500.00 $1,000.00
W800.14 REMOVE REDUCER 1.00|EACH $47.00 $47.00
W800.21 REMOVE WATER MAIN PIPE 3,716.10|LF $14.26 $52,974.18
W800.90 REMOVE AND RESET HYDRANT 5.00|[EACH $880.00 $4,400.00
W2900.04 AIR RELEASE ASSEMBLY 2.00|[EACH $6,670.00 $13,340.00
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